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Name of Work: -Supply, Fabrication and Fixing of SS Plate Rack in the Hostel Building at RCB cluster
Faridabad.
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Rate quotations are invited from various vendors/agencies for the above work.

Schedule of work

Sr.

No Description of Item Unit|Quantity |Rate |Amount

Supply, Fabrication and Fixing of SS Plate Rack of
Minimum (150 Plates) in the Hostel Building at
RCB cluster Faridabad as per the approved drawing
attached as Annex-1 and as per direction of
Engineer-in charge. All dimensions and material
shall be as per approved drawing as Annex-1.

Job |1

Total

Amount
GST

Total Amount
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TERMS AND CONDITIONS

The work shall be completed as per the Schedule of Work, specification and instruction of Engineer-

In-charge.

Venders are advised to visit the site to assess the proposed work before submitting their rate
quotation.

Quotations Rates shall be filled in by the Agency by filling in the rate column mentioned in the first
page of this NIQ and print shall be taken on the letter head of the Agency carefully and shall submit
at RCB Reception on 01/08/2025 and before 11.30 Hrs.

Work deviation can be allowed of £10 % of total work order value.

No Advance payment shall be made.

Payment will be made as per the actual work done and measured.

Security deposit- 10% of the completed work amount will be deducted from the final bill. payment
and will be released after completion of Defects Liability Period (DLP) of 6 Months.

During the defects liability period (DLP), if any work found in damage/ repairable of executed work
by agency, the agency will have provided and repaired it at its own cost. The agency will not be paid
separately by RCB.

Income tax shall be deducted from bill as per GOI rules for which contractor/supplier should have
provided a copy of PAN No. and GST certificate in the name of registered proprietor company along
with NIQ for depositing TDC.

The rate should be included in material, labor, freight, cartage, loading unloading, scaffolding and
fixing etc.

The GST part should be shown separately.

Time allowed for completion for work shall be 30 days from date of issue of Work order. The time
allowed for the work shall be strictly followed otherwise the Contractor shall be liable to pay
compensation at the rate of 0.2% of the ordered value of the work per day of delay on the part of
the contractor subject to a maximum of 5% of the total ordered value.
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SS Rack For Hostel Mess

Schedule of Steel
Grode Steel— 304
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