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(NOTICE INVITING TENDER AND PRE-QUALIFICATION CRITERIA)




NOTICE INVITING TENDER

Tender No.:RCB/04-02/57/NIT/09/2017-18 Date: 01/09/2017

1.0 TENDER NOTICE

Sealed tenders are invited on behalf of the Executive Director, RCBunder Two-bid system (Technical bid and
Financial bid) from reputedContractors for the award of work for “Wooden Furniture Work for Labs in ATPC

Building” as per schedule, specifications and as per the terms and conditions mentioned in this tender
document.

Name of Work Completion | Estimated Earnest Money | Date of Sale | Date of
Period Work Value Deposit of Tender Submission
Document & Opening
Wooden Furniture Work | 60 Days Rs. 62.19 Lac | Rs. 1,24,380/- 01/09/2017 | 14/09/2017
for Labs in ATPC Building t014/09/201 | upto 15:00
Zupto hrsand
15:00 hrs. openingonl

4/09/2017
at 15:30 hrs.

PRE QUALIFICATION CRITERIA

The tenderer must be a Goods Service Tax (GST) registered firm / company.He must be a direct Contractor,any
sub-authorization/Joint-venture / partnership shallnot be accepted.

The tenderer should have had average annual financial turnover of not less than Rs. 59.83 Lac during the last
three years. The tenderer should attach copy of audited/ITCC Certificate for the last three years duly attested
by Chartered Accountant. The tenderer should submit balance sheet and Profit & loss account duly attested by
chartered accountant for the preceding three financial years. Refer “Annexure-IIl”.

The tenderer is required to produce and attach solvency certificate for minimum value of Rs.24.88Lacfrom the
scheduled bank duly attested by the Chartered Accountant or Senior Branch Manager of the scheduled bank.
Refer “Annexure-IV”. The certificate should not be more than six months old from the date of publication of
tender.

The tenderer should have completed at least;

Three similar works each of value not less than Rs. 49.75Lac
OR
Two similar works each of value not less than Rs. 37.31Lac

OR
One similar works of value not less than Rs.24.88Lac

in the last 3 years (i.e.Similar work means Providing, Fabrication and Fixing of WoodenFurnitureWorkin any

other Govt. Department/private universities, Biotech companies, Research institution & pharmaceutical
laboratories during last three years). Attested copies of the completion certificates issued by the Executive
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4.3.

Engineer/Head of department are required to be enclosed with the technical bid. The tenderer should also
give complete details of the concerned authority such as name with designation, valid address, telephone/
mobile number with STD Code, etc. The completed works will be open to inspection and in case works is not
up to the standard, the tender will summarily be rejected & no queries will be entertained in this regard. Refer
“Annexure-V”

The firm should not have been blacklisted, debarred, declared non performer or expelled from any work of
Union Government/ State Governments/ PSUs etc. during the last 5 years. They should also submit a self-
declaration on its letter head for the same. The firm should also provide information regarding litigation /
arbitration cases for the last five years as per Annexure-VI

The tenderer may visit / examine the site and its surrounding to assess the accessibility and asses the scope of
work before submitting their offer. No claims later on shall be entertained. The tenderers shall arrange &
maintain at his own cost all materials, T & P, Water and facility for workers for executing the work. Refer
“Annexure-VII”

SALE OF TENDER DOCUMENT

The complete tender document is available for sale atRCB office on any working day from 01/09/2017 to
14/09/2017 up to 15:00 hrson payment of non-refundable tender fee of Rs. 1000/-through a demand draft in
favour of “Executive Director,Regional Centre for Biotechnology” payable at Faridabad. In case of
downloading of tender document from website, the tender fees should be paid through demand draft along
with bid security. However in case of downloading of tender documents from website it will be the
responsibility of applicants / firms to ensure that complete tender documents have been downloaded.Tender
fee and EMD is not exempted under any condition.

SUBMISSION OF BIDS

Under the two bid system, the bidders are required to submit their ‘Technical bid’" and ‘Financial bid’
separately. All the documents related to technical bid (i.e. Eligibility criteria &Technical details) and financial
bid should be put in two separate envelopes duly marked as ‘Technical bid’ and ‘Financial bid’ respectively.
Both the envelopes shall then be sealed in one outer (main) envelope which should be super subscribed clearly
with the name of work and the NIT reference number addressed to the Executive Director, RCB. The outer

envelope shall contain the name and postal address of the tenderer with Phone/ Mobile/ Fax numbers and e-

mail address, if any.

The ‘Technical bid’ should consist of the following documents:

Application form along with documents relating to eligibility criterion (as per Annexure | to VII)
Bid Security(EMD)

Tender feeRs. 1000/- in the form of demand draft. (If not already paid)

Power of attorney of person authorized to sign the Bid

Complete Tender Document (Part — A to H) duly signed and stamped

Technical specification compliance sheet (Annexure-VIil)

The ‘Financial bid’ should contain the following documents:
a. Price bid as per the prescribed format (Part ‘G’).




The last date for submission of bids duly complete in all respect is 14/09/2017 up to 15.00 hrs. The bid should
be valid and open for acceptance for a period of 180 days from the date of opening the technical bid.

PRE-BID MEETING

A pre-bid meeting with all the prospective bidders is schedule to be held on 07/09/2017 at 15.00 hours at
RCB, Faridabad. Interested applicants/ firms are invited to attend the same with a written statement of their
queries.

OPENING OF TECHNICAL BID

Technical bid of all tenderers shall be opened on 14/09/2017 at 15:30 hrs. at RCB, Faridabad in presence of
tenderers or their authorized representatives. A two stage screening process will be adopted for evaluation of
technical bid as discussed under clause - 6.0

EVALUATION OF TECHNICAL BID
Screening of pre-qualification documents
. At this stage the bid will be evaluated for compliance with the minimum pre-qualification criteria as listed

above. The screening will be done purely on the basis of documentary evidence submitted by the tenderer
along with his technical bid.

. The decision of Bid Evaluation Committee with regard to the evaluation of bids will be final and no
correspondence will be entertained in this regard.

Final short-list

. The name of firms which qualify the Pre-Qualification Criteria will be included in the ‘Final short list’ and will
become eligible for opening of their Price bid.

PENING OF PRICE BID

The price bid of final short listed bidders only will be opened at a date and time to be decided by the
competent authority and will be communicated to the concerned parties accordingly.

EVALUATIONOF PRICE BID AND AWARD OF WORK

The work will be awarded to the tenderer whose bid has been determined to be eligible and to be
substantially responsive to the tender documents and who has offered the lowest evaluated bid.

Corrigendum/amendments etc., if any, will be notified only on the RCB web site and no separate
advertisement will be made for the same. All prospective bidders are therefore advised to regularly visit the
RCB web site (i.e. www.rcb.res.in) for any future information or update.

Note: -

1. The tenderers should sign all documents with stamp otherwise their tenderswill be rejected without
any reply.

Engineer-in-charge

Signature of tenderer with Seal & Date
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INSTRUCTIONSTO BIDDERS

The Tenderer should sign and stamp each page of the tender documents.

The Tenderer may furnish any additional information, which he thinks is necessary to establish his
capabilities to successfully complete the envisaged work. He is however, advised not to furnish superfluous
information. Noinformation shall be entertained after submission of tender documents unless it is called for
by the RCB.

Any information furnished by the tenderer found to be incorrect either immediately or at a later date, would
render him liable to be debarred from tendering/taking up of work in RCB.

Any variation in the terms and conditions of the general/special conditions for payment, tender fees, security
deposit, etc. is not acceptable to RCB and such tenders will be rejected straight away.

RCB reserves the right to award the contract in full or in part as per the decision of the competent authority.

RCB is not responsible for any postal delay in receipt of the application / receipt of tender documents etc. It
is the responsibility of tenderer to make sure that the tender is received in time.

The contractor has to inform contact no. and the person to be contacted in case of any query.

The tenderer shall attach the copy of PAN Card, TIN and Service Tax registration.

Acceptance of tender shall rest with the RCB which shall not be bound to accept the lowest tender and
reserves toitself the right to reject any or all tenders received without assigning any reasons therefore.

Incomplete tenders are liable to be rejected.

Any bid received after the deadline for submission of bids, will be rejected and/or returned to the tenderer.

Engineer-in-charge

Signature of tenderer with Seal & Date
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GENERAL CONDITIONS OF CONTRACT

1.0 CONTRACT DOCUMENT

1.1

The terms ‘Contract document’ means the Notice Inviting Tender, Tender form, Instructions to bidders, Special
Conditions, General Conditions of Contract, Specifications, Price Schedule and Drawings and Articles of
Agreement.

“RCB” shall mean Regional Centre for Biotechnology with its present office at 3" mile stone Faridabad -

Gurgaon Expressway Haryana 121001.

The Contractor shall mean the sole proprietor, or firm or company whether incorporated or not, undertaking
the works and shall include the legal representative or such individual successors, heirs, administrators or
assignees of such sole proprietor, firm or company, as the case may be or the persons composing such firm or
company of the successors of such firm or company and the permitted assignees of such individual or firms or
company.

Engineer-in-charge shall mean the officer designated by the Executive Director, RCB who shall supervise and
shall be in charge of the work, and issue necessary instructions at site, on behalf of RCB.

Contractor shall strictly conform to the specification, price schedule, general and special terms and
conditions, if any, and any other matter contained in the tender documents issued by the RCB.

The estimated value underwork, Bid Security (Earnest Money) and Performance Guarantee are as follows:
A) Estimated cost : Rs. 62.19 Lac
B) Bid Security (Earnest Money Deposit) Rs. 1,24,380/-
Q) Performance Guarantee : @ 5% of the estimated value of the work

BID SECURITY (EARNEST MONEY DEPOSIT)
Earnest money along with the tender will be accepted only in the form of demand draft drawn in favour of

Executive Director, “Regional Center for Biotechnology” drawn on a Nationalized/Scheduled bank. The
demand draft shall be payable at Faridabad. Tender fee and EMD is not exempted under any condition.

The bid securities of unsuccessful tenderer will be returned as promptly as possible as but not later than 30
days after the expiry of the period of bid validity prescribed by RCB.

The bid Security of the successful bidder will be returned upon the tenderer executing the work and furniture
the required Performance Guarantee.

Withdrawal or modification of offer by the tenderer during the interval between the deadline for submission of
bids and expiry of the period of bid validity will not be permitted and will result in the forfeiture of its bid
security.

PERFORMANCE GUATANTEE AND SECURITY DEPOSIT
The contractor willbe required to furnish performance guarantee as per prescribed format for an amount

equal to 5% of the estimated value of the workin the form of Demand Draft /Bank Guarantee (of

nationalized/ Scheduled Bank in a standard format) within two weeks from the date of award of contract. The
performance guarantee should remain valid for a minimum period of 06 months plus 02 months of claim

period from the date of award of contract.

Agreement. (Refer Annexure ‘X’)
The performance guarantee will be released afterthe completion of work and issue of completion certificate.




Failure of the successful contractor to lodge the required Bank Guarantee shall constitute sufficient grounds
for the annulment of the Award and forfeiture of the Bid Security, in which event the RCB may make the
Award to the next lowest evaluated tenderer or, if there are no other tenderer, call for new bids.

In the event of breach of contract by the contractor, the performance guarantee will liable to be forfeited by
RCB.

The contractor whose tender is accepted will also be required to furnish by way of Security Deposit for the
fulfillment of his contract, an amount equal to 5% of the actual work done value. The Security deposit will be
collected by deductions from the running bills as well as final bill of the contractor at the rates mentioned
above.

The Security Deposit will be released after the expiry of the Defects Liability period of work (i.e. 12 Months)

subject to satisfactory fulfillment of its obligations by the contractor under the work.

DRAWINGS

On the award of any work order under this work, the contractor shall immediately proceed with the
preparation of drawing according to the work order to be carried out. Two sets of such working drawings
including make of all items shall be submitted to RCB for its approval to ensure that work will be carried out in
accordance with specification and proposed drawing including such changes as may have been mutually
agreed upon. All the drawing shall be received by the Engineer-in-Charge for his approval within 07 days of
award of work. Also, the contractor must furnish detailed bar chart showing the various activity w.r.t. time and
must organize co-ordination meeting at the site to review the progress of work.

TIME FOR COMPLETION OF CONTRACT
Time for completion of total work shall be60 Daysfrom the date of award of contract. Completion time for

each work order shall be mutually decided between RCB and the contractor depending upon the value and
urgency of the work.However, the maximum period will be allowed not exceeding 60 Days from the date of
issuing work order.

TIME AND EXTENSION FOR DELAY
If in the opinion of the Engineer-in-Charge the works is delayed by:

Force majeure.
Reasons of civil commotion, location combination of workers on strike or lock-out affecting any of the
building trades.
In consequence of the contractor for not having received in due time necessary instructions from the
Engineer-in-charge for which he shall have specifically applied in writing.
d. Reasons of Engineer-in-charge instruction
The Engineer-in-charge shall make a fair and reasonable extension of time for completion of the contract
works. Then upon the happenings of any such event causing delay, the Contractor shall immediately give
notice thereof in writing to the Engineer-in- charge but shall nevertheless use constantly his best endeavor’s to
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-charge to proceed with the works.
Request for rescheduling of date of completion and extension of time, to be eligible for consideration, shall be
made by the Contractor in writing immediately after the happenings of the event causing delay. The
Contractor may also, if practicable, indicate in such a request the period for which extension is desired.
In such case, the Engineer-in-charge may give a fair and reasonable extension of time and reschedule the
completion date. Such extension shall be communicated to the Contractor by the Engineer-in-charge in writing
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within 1 month of the date of receipt of such a request. Non-application by the Contractor for extension of
time shall not be a bar for giving a fair and reasonable extension by Engineer-in-charge and this shall be
binding on the Contractor.

COMPENSATION FOR DELAY
Time is the essence of the contract. The time allowed for the work shall be strictly followed otherwise the

Contractor shall be liable to paycompensation at the rate of 0.2 % of the ordered value of the work per day of
delay on the part of the contractor subject to a maximum of 5 % of the total ordered value. The decision of
Engineer-in-charge about the delay shall final and binding.

If the contractor after award of work fails to deliver any item / part of the work within the time period
allowed, RCB reserves the right to remove that particular component from the scope of main contractor and
get it done through some alternative resources at the cost of main contractor.

TECHNICAL SPECIFICATIONS AND STANDARDS
The materials &services to be provided by the tenderer under this contract shall conform to the technical

specifications as laid down under this tender document and should be carried out to the complete satisfaction
of the Engineer-in-charge.

WORK OPEN TO INSPECTION
All work under or in course of execution or being executed in pursuance of the contract shall at all times be

open to inspection and supervision by the Engineer-in-charge and his authorized subordinates, and the
Contractor shall at all times during the usual working hours, and at all other times at which reasonable notice
of the intention of the Engineer-in-charge or his subordinate to visit the works shall have been given to the
contractor, either himself be present to receive order and instructions, or have a responsible agent duly
accredited in writing, present for that purpose. Order given to the contractor’s agent shall be considered to
have the same force as if the same had been given to the Contractor himself.

. All works shall be executed subject to the approval in all respect of the Engineer-in-charge who shall be
entitled to direct at what point or points and in what manner these are to be commenced, and carried out
from time to time.

INSPECTION, TESTING AND QUALITY CONTROL
RCB and/or its nominated representative(s) will, inspect and/or test the work / material to confirm their

conformity to the tender specification at no extra cost to the RCB. The Inspection Authorityto be designated by
the RCB shall specify what inspections and tests are required and wherethey are to beconducted. The RCB
shall notify the contractor in writing in a timely manner of the identity of any representatives retained for

these purpose. All work / material shall be tested as stipulated in the latest specification of, Govt. /institutes.

. The inspections and tests may be conducted on the premises of the tenderer or its subcontractor(s)or at the
point of delivery. If conducted on the premises of the tenderer or its subcontractor(s), all reasonable facilities
and assistance, including access to drawings and production data shall be furnished to the Inspectors at no
charge to the RCB.
. The representative of institute shall inspect or test the items, whichfail to conform to the specifications.The
RCB may reject such items and the tenderer shallreplace the rejected items,at no cost to the RCB, within a
stipulated time period.
. The RCB’s right to inspect, test and where necessary, reject the items after its arrival at the final destination
shall in no way be limited or waived by reason of the items having previously been inspected, tested and
passed by RCB or its representatives.
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Nothing shall in any way release the tenderer from Guaranty or other obligations under the contract.

The RCB shall be the final authority to reject full or any part of the item which is not conforming to the
specifications and other terms & conditions.

. No payment shall be made for rejected items. Rejected items must be removed by the contractor within one
weeks of the date of rejection at their own cost and replace immediately. In case these are not removed, these
will be auctioned at the risk and responsibility of the contractor without any further notice.

PACKING AND MARKING
The packing of items to be supplied directly at site, should be strong and durable enough to withstand,
without limitation, the entire journey during transit including trans-shipment (if any), rough handling, open

storage etc. without any damage, deterioration etc. As and if necessary, the size, weights and volumes of the
packing cases shall also take into consideration, the remoteness of the final destination of the supplied Items
and availability or otherwise of transport and handling facilities at all points during transit up to final
destination as per the contract.
. The quality of packing, the manner of marking within & outside the packages and provision of accompanying
documentation shall strictly comply with the requirements as per site condition. In case the packing
requirements are amended due to issue of any amendment to the contract, the same shall also be taken care
of by the tenderer accordingly.
. Packing instructions:
The tenderer shall make separate packages for each consignee (in case there is more than one consighee
mentioned in the work order) and mark each package on three sides with the following with indelible paint of
proper quality:
a. contract number and date

brief description of items including quantity

packing list reference number

country of origin of supplied items

consignee’s name and full address

tenderer’s name and address

WATER & POWER FOR FABRICATION
RCB shall provide power & water at one point for the proper execution of the work free of cost under normal

circumstances if available at site.In case RCB is not in a position to supply the water and / or power, the
contractor will make his own arrangement so that the work does not suffer. However, no claim of the
contractor whatsoever shall be entertained by RCB on this account.

CO-ORDINATION
Work shall be carried out in such a manner that the work of other agencies operating at the site is not

hampered due to any action of the contractor. Proper co-ordination with other agencies will be contractor’s
responsibility. In case of any dispute the decision of RCB shall be final & binding on the contractor.

CLEARANCE OF SITE
The contractor shall have to remove all waste (Melba) and other unwanted material from site of work before

handing over the installation to the RCB. The work shall not be treated as complete in all respects unless these

requirements are fulfilled by him. In the event of contractor failing to do so, the RCB shall have right to get the
site cleared at the cost of contractor.




17.0 COMPLIANCE WITH LABOUR LAWS AND OTHER LAWS
The Contractor shall abide by the Contract Labour, (Regulation and Abolition) Act 1970, and Contract Labour
(Abolition and Regulation) Central rules 1971. The Contractor shall comply with the provisions of Payment of
Wages Act 1936, Minimum Wages Act 1948, Employees Liability Act 1938, Workmen’s Compensation Act
1923, Industrial Disputes Act and other applicable regulations and other labour laws Contract Labour as

mentioned belowas applicable amended up to date:

1) Industrial Disputes Act.

2) Industrial Establishment (Standing orders) Act.

3) Trade Unions Act.

4) The Factors Act.

5) Employees Provident Fund & Miscellaneous Provision Act.
6) Employees State Insurance Act.

7) Workmen’s Compensation Act.

8) Payment of Gratuity Act.

9) Minimum Wages Act.

10) Payment of Wages Act.

11) Equal Remuneration Act.

12) Payment of Bonus Act.

13) National / Weekly Holiday Act.

14) Inter-state Migrant Workmen (Regulation of Employment and of service conditions) Act.

In case, RCB is made liable to pay any amount to any third party due to non-observance of any of the

statutes/law as mentioned above, the same will be adjusted from any future payment due payable to the

contractor or from performance s guarantee available with RCB.

18.0 SAFETY CODE, LABOUR CAMPS SANITARY ARRANGEMENTS
The Contractor shall follow the Safety Code and Model Rules for the Protection of health and Sanitary

arrangement for Workers as prescribed by the CPWD as regard to safety code and first aid facilities. In case,
the Contractor fails to make the aforesaid arrangement, the Executive Director RCB shall be entitled to do so
at the risk, responsibility and cost of the Contractor. Determent panel and legal action shall be taken in the
event of any failure on the part of the contractor to discharge the safety obligations which are laid down in the
contract.

PAYMENT OF WAGES BY THE CONTRACTOR
The Contractor shall directly pay to labour employed by him and shall be solely responsible for following all

Government rules and regulations applicable for employment.

REMOVAL OF PERSON
The Engineer-in-charge may require the Contractor to remove from the site of the work any person or persons

in the Contractor’s employment who may found to be incompetent or due to misconduct and the Contractor
shall forthwith comply with such requirement / instructions.

WATCH AND WARD
The contractor shall be responsible for watch and ward of all the works and various materials till complete

handing over the works to the RCB.




22.0 LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS
Any Sum of money due and payable to the Contractor (including the security deposit refundable to him) under

the contract may be withheld or retained by way of lien by the RCB in respect of payment of a Sum of money
arising out of or under any other contract made by the Contractor with the RCB. It is an agreed term of the
contract that the sum of money so withheld or retained under this clause by the RCB will be kept withheld or
retained as such by the RCB or till his claim arising out of the same contract or any other contract is either
mutually settled or determined by the arbitration clause or by the competent court, as the case may be and
that the Contractor shall have no claim for interest or damages whatsoever on this account or any other
ground in respect of any sum of money withheld or retained under this clause and duly notified as such to the
Contractor.

23.0 OTHER CONDITION
23.1. Each of the prospective tenderers, who submit their bid for this tender, shall be required to deposit its

sample of material for mockup screening at RCB office during the evaluation of its Technical bid (i.e. just after
opening of Technical bid the tenderers will be intimated his mockup schedule to RCB). He may also be required
to give the brief technical specification details & presentation to the Bid Evaluation Committee Members
during such mockup show for those items he has submitted his bid to RCB for technical acceptability as per the
tender specifications, failing which bid shall be liable to be rejected. All the cost for organizing such requested
mockup show at RCB shall be solely borne by the prospective tenderers himself. RCB shall not pay or bear any
cost regarding the same.

. The time for supply of items is very important factor to the RCB.Only those tenderers, who are confident and
willing to supply the requested items to RCB within the prescribed time period after the receiving of confirm
supply order from RCB are requested to participate in this Tender.

. Delivery schedule will be strictly adhered to Delivery period which shall be maximum of 60 Days. However,
extension of time will be allowed in exceptional circumstances.

. Delivery may be done by the contractors directly or through their authorized dealers whose name and address
should be indicated in the proposal.

. Payments to the contractor shall be made as per the Clause — 7 & 9 of the CPWD updated General Conditions
of Contract.

. Payment term is normally within 30 days. However, all efforts will be made to effect the payment within 15
days after the supply is completed and accepted by RCB.

. The submission of tender shall be deemed to be an admission on the part of the bidder that it has fully
acquainted with the contract terms and no claim other than what stated in the tender shall be paid in the
event of award of Contract.

. For elaboration of any items of the General condition of Contract, reference shall be made to CPWD manual.
The Contractor shall in advance seek clarification on any elaboration.

. The successful tenderer is responsible to provide the required manpower with qualified persons to meet the
requirements of the maintenance of the installation during the guarantee period. The contractor shall provide
any cleaning materials required. Tools required for the maintenance shall be arranged by the contractor
(spanner set, cutting pliers, pipe wrenches etc.).

23.10.The staff to be engaged on this work shall have full knowledge and experience of the work in which they are

engaged. The carpenter/ electrician/foreman shall have valid licenses for corresponding trades.

23.11.No subletting or subcontracting of the work will be permitted without the express consent of RCB.




23.12.The tenderers should have competent personnel stationed in the office/service center in Delhi/NCR. The

service center in Delhi/NCR must also stock spares for providing prompt services during the guarantee period

and thereafter if required. A proof to this effect must also be furnished.

23.13.All dispute arising under this contract will be subject to the jurisdiction of Haryana High Court.

23.14.1n case this tender document does not contain a provision or terms for dealing with a situation that may arise
during the execution of the works, the relevant provisions contained in the CPWD manual or any other
laws/rules shall be followed in such cases and the same will be binding on the Contractor.

Engineer-in-charge
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SPECIAL CONDITIONS OF CONTRACT

PRICES

Tenderers price shall be deemed to include cost of all materials, tools and tackles, taxes, delivery charges etc.
whether specifically mentioned or not. The tenderer shall also include in his price all taxes, duties or other
levies (GST etc.) which are legally leviable on the tendered work. The prices will remain firm & fixed during the
currency of work. However, in case of any statuary variation in Taxes/Duties after the last date of submission
of Tender the same shall be adjusted. The Tenderer may therefore indicate the percentage cost of material

and labor to be considered for the payment of adjustment of statutory variation in Taxes/Duties as mentioned

above. The prices should be quoted on F.O.R destination basis. (i.e.RCB, Faridabad)

DEVIATION

The deviation in quantities of respective work order shall be allowed up to the extent of +25% on the awarded
rates.

PAYMENT AND DEDUCTIONS

The payment will be made to the contractorwithin 30 days(on submission of bills with measurements etc.
complete in all respect) of successful completion of work(s) in all respect as per the work orders issued under
this work and satisfaction of Engineer-in-charge.

Procedure for submission of bills

a. Within 30 days of successful completion of the work against any work order issued under this work, the
contractor will have to submit bill to the Engineer-in-charge for verification and payment.

Measurements shall be in running feet (RFT /SQFT/Nos.)system or as mentioned in schedule of work and
respective bills as per the work order issued under work shall be prepared and submitted by the
contractor for payment based on joint measurement

The Engineer-in-charge shall take or cause to be taken the requisite measurement for the purpose of
having the same verified and the claim as far as admissible to be adjusted.

If the contractor does not submit the bill within the time fixed aforesaid, the Engineer-in-charge may
depute a subordinate to measure up the said work in the presence of the contractor whose counter
signature to the measurement list will be sufficient warrant and the Engineer-in-charge may prepare the
bill. This shall be done at the cost of the contractor and the failure of the Contractor to participate and
countersign the measurements shall foreclose his right to challenge them at any stage thereafter.

Before making payment, security deposit @ 5% will be deducted from each bill and the same will be

released on satisfactory completion of guarantee period. Further, deduction towards taxes etc. as
applicable, will be made before release of payment to the contractor.

Interim bills shall be acceptable of an amount not less than 50 % of total contract value.
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DEVIATION / VARIATION / EXTRA ITEMS / SUBSTITUTE ITEMS AND PRICING
6.2 GENERAL

The Engineer-in-Charge shall have power to make alteration in, omissions from, additions to, or substitutions
form the original specifications, drawings, designs and instructions that may appear to him to be necessary or
advisable during the progress of the work, the contractor shall be bound to carry out the works in accordance
with any instructions given to him in writing signed by the Engineer-in-charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be directed to do in the manner specified above as
part of the works, shall be carried out by the contractor on the same conditions in all respects including price
on which he agreed to do the main work except as hereafter provided.

6.3 EXTRA ITEMS / PRICING

In the case of extra item(s) the contractor may within fifteen days of receipt of order or occurrence of the
item(s) claim rates, supported by proper analysis, for the work and the engineer-in-charge shall within one
month of the receipt of the claims supported by analysis, after giving consideration to the analysis of the rates
submitted by the contractor, determine the rates on the basis of the market rates and the contractor shall be
paid in accordance with the rates so determined.

SUBSTITUTE ITEMS/PRICING

In case of substituted items, the rate for the agreement item (to be substituted) and substituted item
shall also be determined in the manner as mentioned in the aforesaid Para.

If the market rate for the substituteditem so determined is more than the market rate of the agreement
item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for
the agreement item (to be substituted) so increased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

If the market rate for the substituted item so determined is less than the market rate of the agreement
item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for

the agreement item (to be substituted) so decreased to the extent of the difference between the

market rates of substituted item and the agreement item (to be substituted).

In the case of contract items, substituted items, contract cum substituted items, the limit of increase
shall be 10%of the stipulated quantities of the contract. If these quantities exceed the limits of 10% of
the stipulated quantities in the contract, the contractor may within fifteen days of receipt of order or
occurrence of the excess, claim revision of the rates, supported by proper analysis for the work in excess
of the above mentioned limits, provided that if the rates so claimed are in excess of the rates specified
in the schedule of quantities the Engineer-in-charge shall within one month of receipt of the claims
supported by analysis, after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the contractor shall be paid in
accordance with the rates so determined.




The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the
work in excess of the limits laid in above para, and the Engineer-in-charge shall after giving notice to the
contractor within one month of occurrence of the excess and after taking into consideration and reply
received from him within fifteen days of the receipt of the notice, revise the rates for the work in
guestion within one month of the expiry of the said period of 15 days having regard to the market rates.

GUARANTEE CLAUSE

7.1 The contractor shall guarantee that all the material and components supplied and installed by him shall be free
from defects due to faulty, material or workmanship.

7.2 The charge and any shortcomings found in the materials as specified shall be removed at no extra cost. The
contractor shall provide the necessary personnel and tools for fulfilling the above guarantee. Period of the
guarantee shall be (12) twelve months from the date of handing over the complete installations to RCB. During

this period any or all components found to be defective shall be replaced or repaired free of cost.

7.3 If the defects are not removed within a reasonable time the RCB may arrange to do at the contractor’s risk and
cost, without prejudice to any other rights.

7.4 After Sales Service: After sales service should be made available on 24 (hrs) X 7 (days) X 365 (days) basis.
Complaints should be attended promptly and properly within 24 hrs. The service should be provided directly
by the tenderer or his authorized agent whose details shall be provided to the RCB/consignee within one
month from the date of award of contract.

9.1.1. PRICE FALL CLAUSE

If at any time during the validity of the work the tenderer supplies such equipment’s/stores as are under this
tender enquiry, to any other organization at a price lower than the price quoted under this contract, he shall

forthwith reduce the price payable under this tender for the equipment’s/ stores being supplied from the date

of coming into force of such reduction, the price of equipment’s/ stores shall stand correspondingly reduced.
In case of increase in market prevailing prices of the materials if claimed by the supplier, no price escalation will
be payable.

9.1.2. OTHER CONDITION TO BE ADHERE BY TENDERER

8.1.2.1 The work is to be carried out as per the specifications in the tender and relevant standards of CPWD.

8.1.2.2 The material should be got approved before start of work.

8.1.2.3 The contractor shall clear the site after completion of work in all respects.

8.1.2.4 All the material used shall be one of the stipulated makes as per approved list of material.

8.1.2.5 The contractor shall comply with safety codes for Fire precaution, health requirement, scaffolds &
ladders etc.

8.1.2.6 No T & P shall be issued by RCB.

8.1.2.7 All dismantled material for which credit is not being given in the tender shall be handed over to the
site engineer stored at proper place.

8.1.2.8 Contractor shall be fully responsible for safety of his workers and incase of any accident / mishap the
entire responsibility shall be on the contractor.
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8.1.2.9 The work shall be executed without any loss / damage to the RCB'’s properties.
8.1.2.10  The picture provided in the specification is for illustration purposes only and not to scale.

9.1.3. INTERPRETATION

9.1.3.1. In interpretation of specifications, the following orders shall be as followed: -
a) Drawings
b) Technical Specification
c) Special Conditions of contracts
d) General condition of contract

9.1.3.2. Matters not covered by the specification given in this contract as a whole shall be covered by relevant and
latest Indian Standard codes/ C.P.W.D code. If such codes on a particular subject have not been framed, the
decision of the owner/ owner’s representative shall be final and binding.

9.1.4. TERMINATION

9.1.4.1. Being a standing offer, the work can be terminated from either side by serving one month’snotice to the
other party. However, all the orders placed before the date of serving of such notice will be valid and binding
on both the parties. Further, the orders placed under the work can also be terminated individually and the
same will not lead to automatic termination of work unless so specified.

9.1.4.2. Termination of work order

8.1.4.3 Notwithstanding anything elsewhere provided herein and in addition to any other right or remedy available
to RCB under the work or otherwise including right of RCB to claim compensation for delay, RCB may,
without prejudice to his right against contractor in respect of any delay, bad workmanship or otherwise or to
any claims for damage in respect of any breaches of the contract and without prejudice to any rights or
remedies under any of the provisions of this work or otherwise and whether the date for completion has or
has not elapsed by intimation in writing, absolutely determine and terminate the Contract.

Default or failure by the contractor in any of the under mentioned cases, including but not limited to the
following shall be the basis of taking action under this clause of the contract.

1) Failure to provide at the job site, sufficient labor, material, equipment, machinery, and / or facilities,
required for the proper and / or due execution of the work or any part thereof:
2) Failure to execute the works or any of them in accordance with the contract.

3) Disobedience of any order or instruction of the Site Engineer and /or Engineer-in-charge.

4) Negligence in carrying out the work or carrying out of work found to be unsatisfactory by the Engineer-
in-charge.

5) Abandonment of the works or any part thereof.

6) If the Contractor misconduct in any manner.

7) Delay in execution of work, which in opinion of Engineer-in-charge shall delay the completion of work
beyond the stipulated date of completion.

8) Distress, execution, or other legal process being levied on or upon any of the Contractors goods and /or

assets.
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9) Death of Contractor (if an individual)

10) If the Contractor of any person employed by him shall make or offer for any purpose connected with the
contract any gift, gratuity, royalty, commission, gratification or other inducement (whether money or in
any other form) to any employee or agent to RCB.

8.1.4.4 The decision of the Executive Director, RCB as to whether any of the events/ contingencies mentioned in

aforesaid clauses entitling RCB to terminate the contract has occurred shall be final and binding upon the
Contractor. The jobs left however by the Contractor shall be got done at his risk and cost through the other
agencies and the Contract shall be determined accordingly.

9.1.5. FORCE MAJEURE

8.1.5.1 The right of the contractor to proceed with the work shall not be terminated because of any delay in the

completion of the work due to unforeseeable causes beyond the control and without the fault or negligence

of the contractor, including but not limited to acts of god, or of the public enemy, restraints of a sovereign
state, floods, unusual severe weather conditions.

9.1.6. ARBITRATION

8.1.6.1 Any claim, dispute or difference arising out of or in connection with this agreement and which cannot be
settled by mutual consultations, shall be referred to sole Arbitration or an Arbitrator to be appointed by
mutual consultations. The award of the Arbitrator shall be final and binding between the parties as per the
terms and conditions of the Agreement to be executed on award of contract. The Arbitration proceedings
shall be governed by the Arbitration and Conciliation Ordinance dated 26th March, 1996 and shall be
conducted in Haryana

Engineer-in-charge




(TECHNICAL DETAILS)




SCOPE OF WORK

Name of work: - “Wooden Furniture Work for Labs in ATPC Building”.

Providing, Fabrication and Fixing of Wooden Furniture Work for Labs in ATPC Building.

laboratory WorkingTable of size 60”x32”x36"”

Two Shelves with Frame (Hutch) of size 60”x18”x30”
Laboratory Equipment Table of size 60”x32”x36"
Laboratory Sink Table of size 60”x27"”x36"
Laboratory Sitting Table of size 48”x24”x30”

Engineer-in-charge




GENERAL SPECIFICATIONS

Specifications of all material to be used should be compliance to relevant codes of Bureau of Indian
Standards (BIS).

ISI marked material shall be used wherever applicable.

For standard makes or variety of materials the samples shall be got approved from the Engineer-in charge in
advance.

Each board may also be marked with standard mark governed by the BIS Act,1986.

Marine plywood shall be generally conforming to IS 710. Selection of timber species for manufacture of
plywood shall be as prescribed in IS 710 and as far as possible a single species of timber shall be used of the
same nominal thickness.

The adhesive used for bonding the veneer shall be of the hot press synthetic resin, phenol formaldehyde
type (BWP) and shall conform to IS 848. Extender shall not be added to the adhesive by the plywood
manufactures. Fillers, if used, shall not exceed 10 percent by mass of solid content of the glue.

The dimensions of plywood boards shall be as stated in para 9.2.10.5. of CPWD Specifications. The thickness
of any board shall not exceed the number of pieces multiplied by 2.5 mm. The two face veneers in finished
board shall be the same nominal thickness.

Decorative thermosetting synthetic resin bonded laminated sheets shall generally conform to IS 2046. This
material is intended for interior use and is not intended for load bearing applications.

A sample of every item of furniture or as directed by the Engineer-In-Charge, including its parts shall be
submitted for approval before an order is placed or manufacture commences. Approved samples shall be
used as standards of finish and workmanship.

. The Anti Termite Treatment work must be executed by approved specialised Agency who is the member of
Indian Pest Control Association (IPCA), proven to have outstanding durability under any conditions of
exposure, to provide long-lasting protection against termite attack.

. The Contractor shall submit a guarantee from the specialised Agency for the effectiveness of the treatment

over a minimum period of 5 (five) years from the date of final completion.

Note: -Specifications mentioned above are indicative. CPWD specifications to be followed for further reference.

Engineer-in-charge




LIST OF APPROVED MAKES

Material Approved Makes

01 Laminate /Veneer Marino /Greenlam/Century or as approved equivalent

02 BWP /Commercial board and Ply Jyoti Ply /Century Ply /Duro or as approved equivalent

03 | SS/Chrome Coated Hardware Ozone /Dorset or as approved equivalent

04 Locks, Handles, Hinges, Drawer Ozone /Dorset /Hettich /Kaff or as approved equivalent
Channel and Fittings
05 Expansion Bolts /Fasteners Hilti /Fischer or as approved equivalent

06 | Glazing Sealant Dow Corning /GE Sealant /Wacker

07 Resin based Adhesive Fevicol or as approved equivalent

08 Paint /Polish Asian Paints /Berger or as approved equivalent

09 Locks, Handles, Hinges, Drawer Ozone /Dorset /Hettich /Kaffor as approved equivalent
Channel and Fittings
10 | One way heavy duty swan neck Vijay or as approved equivalent
laboratory tap
11 Laboratory foot control valve Vijay or as approved equivalent

12 Laboratory Sink (Stainless Sink) Jaina/Neelkanthor as approved equivalent
13 18mm thick Z- black granite stone As per approved sample

14 MS Tubes Tata /Jindal or as approved equivalent

15 | Welding Rods Adwani /Manglam or as approved equivalent

For any other item required to be incorporated in works sample shall be got approved from the Engineer-in-
charge.

In the list of approved make above, out of two/ three makes mentioned in the list, only first make shall be

quoted for and used. However, if no-availability or any other technical reasons, the alternative make is
allowed, it shall be subject to price variation as approved by the Engineer-in-charge.

Engineer-in-charge




LIST OF CODES

The materials and workmanship shall be in accordance with the requirement of the appropriate IS code wherever
applicable together with any building regulations or bye-laws governing the works.

The following list is included for guidance only and the omission from the list does not relieve the contractor from
compliance therewith:

IS 1200 : Mode of measurement.

IS 287 : Recommendation for maximum permissible moisture contents of
Timber used for different purposes.

IS 1141 : Code of practice for seasoning of timber.
Specification for ready mixed painted, brushing, zinc chrome,
priming.

Ready mixed paint, brushing, matt or egg-shell flat, finishing, interior
to Indian standard colour as required.

Specification for plywood for general purposes.
Specifications for Marine Plywood.
Specification for steel counter sunk head wire nails.

Specification for drawer lock, cupboard lock and box locks.

Specification for synthetic resin adhesive for plywood (phenolic and
amino plastic).

Specification for synthetic resin adhesive for const. work
(nonstructural in wood).

IS 852 : Specification for animal glue for general wood work purpose.

IS 2046 : Decorative thermosetting synthetic resin bonded laminated sheet.

Engineer-in-charge
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PRICE BID

Name of Work:- Wooden Furniture Work for Labs in ATPC Building

Description Unit | Quantity | Rate (Rs.) | Amount (Rs.)
Laboratory Working Table

Providing, fabrication and fixing in position Laboratory
Working Table of size 60”x32”x36" consisting of four drawers
on right side, one drawer and one shutter on left side, and one
shelf in the middle. Unit shall be made of 19mm thick
BWPboard on top, bottom, sides, partitions, shelves, shutters
and 12 mm thick BWP ply in drawer units.Supporting frame
shall be made of 14 swg thick 1”x1” MS square pipefabricated
in rectangle shape on top, one bracing all-around in bottom
and four legs with height adjuster.Exposed surface of board/
ply shall be finished with 1 mm thick laminate, edges with 4
mm thick melamine polished teak wood margin and MS
square pipe shall be finished with synthetic enamel paint over
a coat of primer. 18mm thick polishedz-black granite stone of
adequate size shall be fixed on top with suitable adhesives
including edge grinding chamfering & polishing. Unit shall
include suitable locking arrangement, screws, fasteners,
hinges, adhesives, telescopic drawer channels, magnetic
catchers, handles/ knobs and all other necessary fitting/ fixing
arrangement etc. complete as per design, drawing and as
directed by the Engineer-In-Charge.

Two Shelves with Frame (Hutch)

Providing, fabrication and fixing in position Two Shelves with
Frame (Hutch) of size 60”x18”x30” (to be common and
properly fixed with two lab tables). Unit shall be made of 19
mm thick BWP board on top& bottom shelves and shall have
wooden raceway made of 19mm thick BWP board to
accommodate 4 nos. of switches/ sockets.Supporting frame
shall be made of 14 swg thick 1”"x1” MS square pipe fabricated
in rectangle shape on top& bottom and four legs with height
adjuster. Exposed surface of board/ ply shall be finished with 1
mm thick laminate, edges with 4 mm thick melamine polished
teak wood margin and MS square pipe shall be finished with
synthetic enamel paint over a coat of primer. 18 mm thick
polished z-black granite stone of adequate size shall be fixed
on top of both shelves with suitable adhesives including edge
grinding chamfering & polishing. Unit shall include screws,
fasteners, adhesives and all other necessary fitting/ fixing
arrangement etc. complete as per design, drawing and as
directed by the Engineer-In-Charge.

Laboratory Equipment Table

Providing, fabrication and fixing in position Laboratory
Equipment Table of size 60”x32”x36” consisting of three
drawers on right side, two shutters and one shelf on left side.
Unit shall be made of 19 mm thick BWP board on top, bottom,
sides, partitions, shelves, shutters and 12 mm thick BWP ply in
drawer units. Supporting frame shall be made of 14 swg thick
1”x1” MS square pipe fabricated in rectangle shape on top,
one bracing all-around in bottom and four legs with height
adjuster. Exposed surface of board/ ply shall be finished with 1
mm thick laminate, edges with 4 mm thick melamine polished
teak wood margin and MS square pipe shall be finished with
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synthetic enamel paint over a coat of primer.

18 mm thick polished z-black granite stone of adequate size
shall be fixed on top with suitable adhesives including edge
grinding chamfering & polishing. Unit shall include suitable
locking arrangement, screws, fasteners, hinges, adhesives,
telescopic drawer channels, magnetic catchers, handles/
knobs and all other necessary fitting/ fixing arrangement etc.
complete as per design, drawing and as directed by the
Engineer-In-Charge.

Laboratory Sink Table

Providing, fabrication and fixing in position Laboratory Sink
Table of size 60”x27”x36”consisting of two shutters on left
side, one shutter on right side and one shelf on each side. Unit
shall be made of 19 mm thick BWP board on top, bottom,
sides, partitions, shelves and shutters. Supporting frame shall
be made of 14 swg thick 1”"x1” MS square pipe fabricated in
rectangle shape on top, one bracing all-around in bottom and
four legs with height adjuster. Exposed surface of board/ ply
shall be finished with 1 mm thick laminate, edges with 4 mm
thick melamine polished teak wood margin and MS square
pipe shall be finished with synthetic enamel paint over a coat
of primer. 18 mm thick polished z-black granite stone of
adequate size shall be fixed on top with suitable adhesives
including cutting hole for sink / taps, edge grinding chamfering
& polishing. Unit shall also have one heavy duty stainless steel
sink of overall size 26”x20”x10”, 2 nos. of heavy duty one-way
swan neck tap fixed on top and one heavy duty foot control
valve. Unit shall include suitable locking arrangement, screws,

fasteners, hinges, adhesives, magnetic catchers, handles/
knobs and all other necessary fitting/ fixing arrangement etc.
complete as per design, drawing and as directed by the
Engineer-In-Charge.

Laboratory Sitting Table

Providing, fabrication and fixing in position Laboratory Sitting
Table of size 48”"x24”x30” consisting of one drawer on right
side, one shutters on right side and one shelf on left side. Unit
shall be made of 19 mm thick BWP board on top, bottom,
sides, partitions, shelves, shutters and 12 mm thick BWP ply in
drawer units. Exposed surface of board/ ply shall be finished
with 1 mm thick laminate, edges with 4 mm thick melamine
polished teak wood margin. Unit shall include suitable locking
arrangement, height adjusters, screws, fasteners, hinges,
adhesives, telescopic drawer channels, magnetic catchers,
handles/ knobs and all other necessary fitting/ fixing
arrangement etc. complete as per design, drawing and as
directed by the Engineer-In-Charge.

TOTAL

(Rupees,

Engineer-in-charge
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ANNEXURE-I|

APPLICATION FORM

[NOTE: On the letterhead of the applicant including full postal address, email address, telephone no. and fax no.]

The Executive Director

RCB,

BSC 3" Mile stone Faridabad - Gurgaon

Expressway Faridabad 121001

Sirs,

1.

Being duly authorised to represent and act on behalf of (hereinafter referred to as “the
Applicant”) and having reviewed and fully understood all the pre-qualification information provided, the
undersigned hereby applies to be pre-qualified by yourselves as a tenderer for award of work(s) for Wooden
Furniture Work for Labs in ATPC BuildingatRCB, Faridabad.

Attached to this letter are copies or original documents defining:
(a) the applicant’s legal status
(b) the principal place of business

(c) the place of incorporation (for applicants who are corporations) or the place of registration and the
nationality of the owners (for applicants who are partnerships or individually owned firms)

(d) Annexure no. Il to VIII

Your agency and its authorized representatives are hereby authorized to conduct any inquiries or
investigations to verify the statements, documents and information submitted in connection with this
application, and to seek clarification from our bankers and clients regarding any financial and technical
aspects. This letter of application will also serve as authorization to any individual or authorized
representative or any institution referred to in the supporting information, to provide such information
deemed necessary and requested by you to verify statements and information provided in this application,
or with regard to the resources, experience, and competence of the Applicant.

Your agency and its authorized representatives may contact the following persons for further information on
general, personnel, technical and financial enquiries.

Contact 1: Name, email and Phone no.

Contact 2: Name, email and phone no.




This application is made with the full understanding that:

(a) Bids submitted by applicants will be subject to verification of all information submitted at the time of
bidding

(b) Your agency reserves the right to:

amend the scope and value of the contract / bid under this project; in such event, bids will
only be called from pre-qualified bidders who meet the revised requirements; and
reject or accept any application, cancel the pre-qualification process, and reject all
applications without assigning reasons or incurring any liability thereof; and

(c) Your agency shall not be liable for any such actions and shall be under no obligation to inform the

applicant.

The undersigned declares that statements made and the information provided in the duly completed
application are true and correct in every detail.

Signed and sealed, Name ........ccccccevveierreeicrcncsecieennnsnceesennnnes

For and on behalf of




ANNEXURE-II

GENERAL INFORMATION

Name of firm

Head office address

Telephone | Contact

Fax | E-mail No.

Place of incorporation/ | Year of incorporation/ registration

Registration

Signature and seal of the Authorized Signatory of the bidder




ANNEXURE - Il

FINANCIAL CAPABILITIES

Financial Year Annual Turn Over in Indian Rupees (or equivalent to
IndianRupees) as per Audited Balance Sheet

2013-2014

2014-2015

2015-2016

Financial Information in For FY For FY For FY For FY For FY

Rs. Equivalent 2011-12 | 2012-13 2013-14 2014-15 2015-16

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Profit before Tax

6. Profit after Tax

7. Net Worth

NOTE: The above data is to be supported by audited balance sheets

1. Attach copies of audited balance sheets duly certified by the chartered
accountant for all three years (2013-14, 2014-15 &2015-16). Audited Balance
sheet should mention the membership number of chartered accountant
issued by ICAI along with full address.

Attach recent solvency certificate from bankers. The certificate should be not
more than one-year-old from the date of submission of bid.

Signature and seal of the Authorized Signatory of the bidder




Annexure-IV

Solvency certificate

This is to certify that to the best of our Knowledge and information M/s
having marginally noted address, a customer of our bank are/is respectable and can be treated as
good for any engagement up to a limit of Rs.

This certificate is issued without any guarantee or responsibility on the bank or any of the
officers.

Date of Issue: -

(Signature with Stamp)
For the Bank

Banker’s certificate should be on letter head of the Bank and should not be more than 6
months old from the date of publication of tender.

In case of partnership firm, certificate should include names of all partners as recorded with
Bank.




ANNEXURE -V

EXPERIENCE OF COMPLETION OF PROJECTS OF SIMILAR NATURE & COMPLEXITY

(During last three years ending last day of month previous to the one in which applications are

invited)

Name Owner or Date of Stipulated | Actual Name and | Remarks
of sponsoring commenc | date of date address/
work / organization ement as | completion | of telephone
project i per complet | number of
and contract ion officer to
location whom
reference
may be
made

NOTE: Please attach supporting documents (completion certificates along with order copies) for the
above information

Signature and seal of the Authorized Signatory of the bidder




ANNEXURE - VI

LITIGATION DETAILS (COURT CASES/ARBITRATION)

Name of
the
Client,
with
Address

Title of the court

Case/Arbitration

Detail of
the
Court/
Arbitrator

Status
Pending/
Decided

Disputed Amount
(Current Value,
the equivalent) in
case of Court
Cases/arbitration

Actual
Awarded
Amount
(Rs) in
decided
Court
Cases/arb
itration

Signature and seal of Authorized Signatory of bidder




Annexure =VII

CERTIFICATE FOR SITE INSPECTION

Certified that we (Name of tenderer) have visited the site on dated

assessed the nature and amount of work involved before submitting our offer. We will be able to
complete the works within the stipulated time and also certified that we will be able to supply the
material/executingthe work as per specification to suit the site conditions.

Address of site: - NCR-Biotech Science Cluster at RCB
3" mile stone Faridabad - Gurgaon Expressway
Faridabad Haryana-121001

Signatureof Tendererwith Seal&Date




ANNEXURE - VIII

Technical Specification Compliance Sheet

Specification of Material Compliance Non-Compliance

Laminate /Veneer

BWP /Commercial board and Ply

SS /Chrome Coated Hardware

Paint /Polish

Mirror /Glass

Expansion Bolts /Fasteners

Glazing Sealant

Resin based Adhesive

Aluminium Alloy Extruded section

Locks, Handles, Hardwares and Fittings

SignatureofTendererwith Seal&Date




ANNEXURE - IX

FORM OF AGREEMENT

This Agreement made the day of

20 between Regional Centre for Biotechnology (RCB), Faridabad-

Haryana for entering intothe work(s) for “Wooden Furniture Work for Labs in ATPC

Building” (hereinafter called "The Employer" ) who enters into this Agreement of the one part and

Whereas the Employer is desirous that certain works should be executed by the Contractor, viz
("the Works") and has accepted a Bid by the Contractor for the
execution and completion of the works and the remedying of any defects therein.

Now this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively
assigned to them in the Conditions of Contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as part of this
Agreement, viz:

(a) The Letter of Award;
The said Bid;
The General Conditions of Contract;
Prequalification document
Instructions to Tenderers and Specific Conditions of Contract;
The Specification;
The Drawings;
The Priced Bid

(i) Any other relevant documents referred to in this Agreement or in the
aforementioned documents

In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all respects with the
provisions of this work.

The Employer hereby covenants to pay the Contractor in consideration of the execution and
completion of the Works and the remedying of defects therein the Contract Price or only
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such other sums as may become payable under the provisions of the Contract at the times
and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed the day and year

first before written.

Signed, Sealed, and Delivered by the Said

Binding Signature for and on behalf of RCB-Faridabad

Binding Signature of Contractor

In the presence of

Witness (1):

Witness (2):




ANNEXURE - X

PROFORMA FOR PERFORMANCE BANK GUARANTEE

(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)

To,
Executive Director

Regional Centre for Biotechnology,

Bio Science Cluster 3™ Mile stone

Faridabad - Gurgaon Expressway Faridabad

121001

Dear Sir,

In consideration of the Regional Centre for Biotechnology (RCB), Faridabad-Haryana foraward of
work for Wooden Furniture Work for Labs in ATPC Building, Haryanahaving awarded to
M/S (hereinafter referred to as the said Contractor or
‘Contractor' which expression shall wherever the subject or context so permits include its
successors and assignees) a Contract No vide letter No.
dated and the General Conditions of Contract and upon the condition of the
Contractor's furniture Security for the performance of the Contractor's obligations and discharge of
the Contractor's liability under and in connection with the said Contract upto a sum of Rs.
(Rupees only) amounting to
percent of the total Contract value.

We, (hereinafter called "The Bank' which
expression shall include its successors and assignees) hereby jointly and severally undertake
to guarantee the payment to the Employer in rupees forthwith on demand in writing and
without protest or demur or any and all moneys payable by the Contractor to the Employer
in respect of or in connection with the said Contract inclusive of all the Employer's losses and
damages and costs, (inclusive between attorney and client) charges and expenses and other
moneys payable in respect of the above as specified in any notice of demand made by the
Employer to the Bank with reference to this guarantee upto an aggregate limit of
Rs. (Rupees only).

We Bank Ltd. further agree that the Employer shall be sole judge
of and as to whether the said Contractor has committed any breach or breaches of any of
the terms and conditions of the said Contract and the extent of loss, damage, cost, charges
and expenses caused to or suffered by or that may be caused to or suffered by the Employer
on account thereof and the decision of the Employer that the said Contractor has committed
such breach or breaches and as to the amount or amounts of loss, damage, costs, charges
and expenses caused to or suffered by the Employer from time to time shall be final and
binding on us.
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The Employer shall be at liberty without reference to the Bank and without affecting the full
liability of the Bank hereunder to take any other Security in respect of the Contractor's
obligations and liabilities hereunder or to vary the Contract or the work to be done there
under vis-a-vis the Contractor or to grant time or indulgence to the Contractor or to reduce
or to increase or otherwise vary the prices of the total Contract value or to release or to
forbear from enforcement of all or any of the Security and/or any other Security(ies) now or
hereafter held by The Employer and no such dealing(s) reduction(s) increase(s) or other
indulgence(s) or arrangements with the Contractor or release or forbearance whatsoever
shall absolve the bank of the full liability to the Employer hereunder or prejudice the rights
of the Employer against the bank.

This guarantee shall not be determined or affected by the liquidation or winding up,
dissolution, or change of constitution or insolvency of the Contractor but shall in all respects
and for all purposes be binding and operative until payment of all monies payable to the
Employer in terms thereof.

The bank hereby waives all rights at any time inconsistent with the terms of this guarantee
and the obligations of the Bank in terms hereof shall not be anywise affected or suspended
by reason of any dispute or disputes having been raised by the Contractor stopping or
preventing or purporting to stop or prevent any payment by the Bank to the Employer in
terms hereof.

The amount stated in any notice of demand addressed by the Employer to the Bank as liable
to be paid to the Employer by the Contractor or as suffered or incurred by the Employer on
account of any losses or damages or costs, charges and/or expenses shall be conclusive
evidence of the amount so liable to be paid to the Employer or suffered or incurred by the
Employer as the case may be and shall be payable by the Bank to The Employer in terms
hereof.

This guarantee shall be a continuing guarantee and shall remain valid and irrevocable for all

claims of the Employer and liabilities of the Contractor arising upto and until midnight

of

This guarantee shall be in addition to any other guarantee or Security whatsoever that the
Employer may now or at any time anywise may have in relation to the Contractor's
obligations/or liabilities under and/or in connection with the said Contract, and the
Employer shall have full authority to have recourse to or enforce this Security in preference
to any other guarantee or Security which the Employer may have or obtain and no
forbearance on the part of the Employer in enforcing or requiring enforcement of any other
Security shall have the effect of releasing the Bank from its full liability hereunder.

It shall not be necessary for the Employer to proceed against the said Contractor before
proceeding against the Bank and the Guarantee herein contained shall be enforceable
against the Bank notwithstanding that any Security which The Employer may have obtained
or obtain from the Contractor shall at the time when proceedings are taken against the said
bank hereunder be outstanding or unrealised.
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We, the said Bank undertake not to revoke this guarantee during its currency except with
the consent of the Employer in writing and agree that any change in the constitution of the
said Contractor or the said bank shall not discharge our liability hereunder.

We the said Bank further that we shall pay forthwith the amount
stated in the notice of demand notwithstanding any dispute/difference pending between
the parties before the arbitrator and/or that any dispute is being referred to arbitration.

Notwithstanding anything contained herein above, our liability under this guarantee shall be
restricted to Rs. (Rupees ) and this
guarantee shall remain in force till and unless a claim is made on us
within 3 months from that date, that is before all the claims under this
guarantee shall be forfeited and we shall be relieved of and discharged from our liabilities
there under.

Dated

For and on behalf of Bank.

Issued under seal:




Annexure-Xl

SCHEDULE OF CONTRACT

Earnest Money to be deposited : Rs. 1,24,380/-
Time of Completion : 60 Daysfrom the date of award of Contract

Compensation for delay : 0.2 % per day subject to max.of 5%of total ordered
value.

Performance guarantee : @ 5% of the estimated value of the work(in the
form of Demand Draft/ bank guarantees valid for 06
monthsplus 02 months of claim period from the
date of award of contract)

Defect Liability Period : 12 months from the date of completion and
handing over of work.

Terms of Payments :30 days after successful completion of work as per
Work Order and satisfaction of Engineer-in-charge

Engineer-in-charge




