TENDER DOCUMENT

Name of work:

Design, Supply, Fabrication, and
Installation of Steel Office Furniture at
Regional Center for Biotechnology
Campus, at NCR Biotech Science Cluster,
Faridabad

CLIENT:
EXECUTIVE DIRECTOR, RCB FARIDABAD

COST OF TENDER DOCUMENT: - Rs. 1,000/-

Page 1 of 52



INDEX

Sr. No. Particulars Page No.
Part- A Notice Inviting Tender and Pre-qualification criteria 3-6
Part- B Instructions to bidders 7-8
Part- C General Conditions of Contract 9-17
Part-D Specific Conditions of Contract 18-23
Part- E Technical Details 24-29
Part- F Price Bid 30-31
Part- G Proposed Drawings 32-37
Part- H Annexures 38-52

Page 2 of 52



PART -A

(NOTICE INVITING TENDER AND PRE-QUALIFICATION
CRITERIA)
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NOTICE INVITING TENDER

Tender Document No: - RCB/04-02/67/NIT-19/2018-19

1.0 TENDER NOTICE

Date: 14.11.2018

Sealed tenders are invited on behalf of the Executive Director, RCB under Two-bid system
(Technical bid and Financial bid) from reputed firms /Contractors for the work “Design, Supply,
Fabrication, and Installation of Steel Office Furniture at Regional Center for Biotechnology
Campus, at NCR Biotech Science Cluster, Faridabad”.

SL.No | Estimated EMD Cost of Time for Sale of Last date for Time &
Cost tender Completio Tender submission date of
document n Documents | of sealed bid | opening
of tenders
14/11/2018 11/12/20180 | 11/12/20
Rs. 14.50 Rs. 30 to
Rs. 1000/- 2 month upto 18
Lakhs Thousand 11/12/2018
15.30 Hrs. 15.30 Hrs.
15.00 Hrs.

2.0 PRE QUALIFICATION CRITERIA

2.1. The tenderer must OEM (Original Equipment Manufacturer firm / company/ or Authorized
Distributor/dealer /Joint-venture/ Channel partner of OEM.

2.2. The tenderer should have had average annual financial turnover of not less than Rs. 15.0
Lac during the last three years. The tenderer should attach copy of audited/ITCC
Certificate for the last three years duly attested by Chartered Accountant. The tenderer
should submit balance sheet and Profit & loss account duly attested by chartered
accountant for the preceding three financial years. Refer “Annexure-II1".

2.3. Experience Criteria

The tenderer should have completed at least;

One similar work of value not less than Rs.12.0 Lacs

Or,

Two similar works each of value not less than Rs. 9.0 Lacs

Or,

Three similar works of value not less than Rs.6.0 Lacs

in the last 3 years (i.e. Similar works means: Design, Manufacture, Supply and
Installation of Modular Steel Office Furniture in government national Laboratories/
Institutes/ Universities/reputed private sector, during last three years). Attested
copies of the completion certificates issued by the Executive Engineer/Head of
department are required to be enclosed with the technical bid. The tenderer should
also give complete details of the concerned authority such as name with designation,
valid address, telephone/ mobile number with STD Code, etc. The completed works
will be open to inspection and in case works is not up to the standard, the tender will
summarily be rejected & no queries will be entertained in this regard. Refer
“Annexure-V”
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2.4. The firm should not have been blacklisted, debarred, declared non performer or expelled
from any work of Union Government/ State Governments/ PSUs etc. during the last 5
years. They should also submit a self-declaration on its letter head for the same. The firm
should also provide information regarding litigation / arbitration cases for the last five
years as per Annexure-VI.

2.5. The tenderer may visit / examine the site and its surrounding to assess the accessibility
and asses the scope of work before submitting their offer. No claims later on shall be
entertained. The tenderers shall arrange & maintain at his own cost all materials, T & P,
Water and facility for workers for executing the work. Refer “Annexure-VII”

3.0 SALE OF TENDER DOCUMENT

3.1. The complete tender document is available at RCB office on any working day from
14/11/2018 to 11/12/2018 up to 15:00 hrs on payment of non-refundable tender fee of
Rs. 1000/-through a demand draft in favour of “Executive Director, Regional Centre for
Biotechnology” payable at Faridabad. In case of downloading of tender document from
website, the tender fees should be paid through demand draft along with bid security.
However, in case of downloading of tender documents from website it will be the
responsibility of applicants / firms to ensure that complete tender documents have been
downloaded. Tender fee and EMD is not exempted under any condition.

4.0 SUBMISSION OF BIDS

4.1. Under the two bid system, the bidders are required to submit their ‘Technical bid’
and ‘Financial bid’ separately. All the documents related to technical bid (i.e.
Eligibility criteria & Technical details) and financial bid should be put in two separate
envelopes duly marked as ‘Technical bid’ and ‘Financial bid’ respectively. Both the
envelopes shall then be sealed in one outer (main) envelope which should be super
subscribed clearly with the name of work and the NIT reference number addressed
to the Executive Director, RCB. The outer envelope shall contain the name and postal
address of the tenderer with Phone/ Mobile/ Fax numbers and e-mail address, if any.

4.2. The ‘Technical bid’ should consist of the following documents:
a. Application form along with documents relating to eligibility criterion (as

per Annexure I to VII)
Bid Security (EMD)
Tender fee Rs. 1000/- in the form of demand draft. (If not already paid)
Power of attorney of person authorized to sign the Bid
Complete Tender Document (Part — A to H) duly signed and stamped
f.  Technical specification compliance sheet (Annexure-VIII)
The ‘Financial bid’ should contain the following documents:

o 80T

5.0 PRE-BID MEETING

5.1. A pre-bid meeting with all the prospective bidders is schedule to be held on
04.12.2018 at 1500 hours at RCB, Faridabad. Interested applicants/ firms are
invited to attend the same with a written statement of their queries.

6.0 OPENING OF TECHNICAL BID

6.1. Technical bid of all tenderers shall be opened on 11/12/2018 at 15:30 hrs. at RCB,
Faridabad in presence of tenderers or their authorized representatives.
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7.0 EVALUATION OF TECHNICAL BID

7.1. Screening of pre-qualification documents

7.2. At this stage the bid will be evaluated for compliance with the minimum pre-
qualification criteria as listed above. The screening will be done purely on the basis of
documentary evidence submitted by the tenderer along with his technical bid.

7.3. The decision of Bid Evaluation Committee with regard to the evaluation of bids will
be final and no correspondence will be entertained in this regard.

7.4. Final short-list

7.5. The name of firms which qualify the Pre-Qualification Criteria will be included in the
‘Final short list’ and will become eligible for opening of their Price bid.

8.0 OPENING OF PRICE BID

8.1. The price bid of final short listed bidders only will be opened at a date and time to be
decided by the competent authority and will be communicated to the concerned
parties accordingly.

9.0 EVALUATIONOF PRICE BID AND AWARD OF WORK

9.1. The work will be awarded to the tenderer whose bid has been determined to be
eligible and to be substantially responsive to the tender documents and who has
offered the lowest evaluated bid.

Corrigendum/amendments etc., if any, will be notified only on the RCB web site and
no separate advertisement will be made for the same. All prospective bidders are

therefore advised to regularly visit the RCB web site (i.e. www.rcb.res.in) for any
future information or update.

Note: -
1. The tenderers should sign all documents with stamp otherwise their tenders will be
rejected without any reply.

Engineer-in-charge

Signature of tenderer with Seal & Date
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PART -B

(INSTRUCTIONS TO BIDDERS)
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INSTRUCTIONSTO BIDDERS
I The Tenderer should sign and stamp each page of the tender documents.

I1. The Tenderer may furnish any additional information, which he thinks is necessary to
establish his capabilities to successfully complete the envisaged work. He is however,
advised not to furnish superfluous information. No information shall be entertained
after submission of tender documents unless it is called for by the RCB.

[L Any information furnished by the tenderer found to be incorrect either immediately or
at a later date, would render him liable to be debarred from tendering/taking up of
work in RCB.

IV. Any variation in the terms and conditions of the general/special conditions for

payment, tender fees, security deposit, etc. is not acceptable to RCB and such tenders
will be rejected straight away.

V. RCB reserves the right to award the contract in full or in part as per the decision of the
competent authority

VL RCB is not responsible for any postal delay in receipt of the application / receipt of
tender documents etc. It is the responsibility of tenderer to make sure that the tender is
received in time.

VIL The contractor has to inform contact no. and the person to be contacted in case of any
query.
VIIL The tenderer shall attach the copy of PAN Card, Goods and Services Tax registration.
IX. Acceptance of tender shall rest with the RCB which shall not be bound to accept the

lowest tender and reserves to itself the right to reject any or all tenders received
without assigning any reasons therefore.

X. Incomplete tenders are liable to be rejected.
XL Any bid received after the deadline for submission of bids, will be rejected and/or
returned to the tenderer.

Engineer in-charge

Signature of tenderer with seal & date
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PART -C

(GENERAL CONDITIONS OF CONTRACT)
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1.0
1.1

1.2

1.3

1.4

2.0

3.0

4.0
4.1.

4.2.

4.3.

4.4.

GENERAL CONDITIONS OF CONTRACT

CONTRACT DOCUMENT

The terms ‘Contract document’ means the Notice Inviting Tender, Tender form,
Instructions to bidders, Special Conditions, General Conditions of Contract,
Specifications, Price Schedule and Drawings and Articles of Agreement.

“RCB” shall mean Regional Centre for Biotechnology with its present office at 3rd mile
stone Faridabad - Gurgaon Expressway Haryana 121001.

The Contractor shall mean the sole proprietor, or firm or company whether
incorporated or not, undertaking the works and shall include the legal representative
or such individual successors, heirs, administrators or assignees of such sole proprietor,
firm or company, as the case may be or the persons composing such firm or company of
the successors of such firm or company and the permitted assignees of such individual
or firms or company.

Engineer-in-charge shall mean the officer designated by the Executive Director, RCB
who shall supervise and shall be in charge of the work, and issue necessary instructions
at site, on behalf of RCB.

Contractor shall strictly conform to the specification, price schedule, general and
special terms and conditions, if any, and any other matter contained in the tender
documents issued by the RCB.

The estimated value underworks, Bid Security (Earnest Money) and Performance
Guarantee are as follows:

A) Estimated cost : Rs. 14.50 Lac
Bid Security (Earnest Money
B) Deposit) : Rs. 30,000 /-
Q) Performance Guarantee @ 5% of the
estimated value of
the work

BID SECURITY (EARNEST MONEY DEPOSIT)

Earnest money along with the tender will be accepted only in the form of demand draft
drawn in favour of “Executive Director, Regional Centre for Biotechnology” drawn on a
Nationalized/Scheduled bank, payable at Faridabad. Tender fee and EMD is not
exempted under any condition.

The bid securities of unsuccessful tenderer will be returned as promptly as possible as
but not later than 30 days after the expiry of the period of bid validity prescribed by
RCB.

The bid Security of the successful bidder will be returned upon the tenderer executing
the work and furniture the required Performance Guarantee.

Withdrawal or modification of offer by the tenderer during the interval between the
deadline for submission of bids and expiry of the period of bid validity will not be
permitted and will result in the forfeiture of its bid security.
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5.0

5.1.

5.2.
5.3.

5.4.

5.5.

5.6.

5.7.

6.0

6.1.

7.0

7.1.

8.0

8.1.

PERFORMANCE GUATANTEE AND SECURITY DEPOSIT

The successful contractor will be required to furnish performance guarantee as per
prescribed format for an amount equal to 5% of the tendered value of the work in
the form of Demand Draft /Bank Guarantee/FDR (of nationalized/ Scheduled Bank in a
standard format) within two weeks from the date of award of contract. The
performance guarantee should remain valid for a minimum period of 06 months plus

02 months of claim period from the date of award of contract.

Agreement. (Refer Annexure ‘1X’)

The performance guarantee will be released after the completion of work and issue of
completion certificate.

Failure of the successful contractor to lodge the required Bank Guarantee shall
constitute sufficient grounds for the annulment of the Award and forfeiture of the Bid
Security, in which event the RCB may make the Award to the next lowest evaluated
tenderer or, if there are no other tenderer, call for new bids.

In the event of breach of contract by the contractor, the performance guarantee will
liable to be forfeited by RCB.

The contractor whose tender is accepted will also be required to furnish by way of
Security Deposit for the fulfilment of his contract, an amount equal to 5% of the
actual work done value. The Security deposit will be collected by deductions from the
running bills as well as final bill of the contractor at the rates mentioned above.

The Security Deposit will be released after the expiry of the Defects Liability Period
(DLP) of work (i.e. 12 Months), subject to satisfactory fulfilment of its obligations by the
contractor under the work.

DRAWINGS

On the award of any work order under this work, the contractor shall immediately
proceed with the preparation of drawing according to the work order to be carried out.
Two sets of such working drawings including make of all items shall be submitted to
RCB for its approval to ensure that work will be carried out in accordance with
specification and proposed drawing including such changes as may have been mutually
agreed upon. All the drawing shall be received by the Engineer-in-Charge for his
approval within 07 days of award of work. Also, the contractor must furnish detailed
bar chart showing the various activity w.r.t. time and must organize co-ordination
meeting at the site to review the progress of work.

TIME FOR COMPLETION OF CONTRACT

Time for completion of total work shall be 60 Days from the date of award of contract.
Completion time for each work order shall be mutually decided between RCB and the
contractor depending upon the value and urgency of the work. However, the maximum
period will be allowed not exceeding 21 Days from the date of issuing work order.

TIME AND EXTENSION FOR DELAY
If in the opinion of the Engineer-in-Charge the works is delayed by:
a. Force majeure.

b. Reasons of civil commotion, location combination of workers on strike or lock-
out affecting any of the building trades.
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C. In consequence of the contractor for not having received in due time necessary
instructions from the Engineer-in-charge for which he shall have specifically
applied in writing.

d. Reasons of Engineer-in-charge instruction

The Engineer-in-charge shall make a fair and reasonable extension of time for
completion of the contract works. Then upon the happenings of any such event causing
delay, the Contractor shall immediately give notice thereof in writing to the Engineer-
in- charge but shall nevertheless use constantly his best endeavours to prevent or make
good the delay and shall do all that may be reasonably required to the satisfaction of the
Engineer-in-charge to proceed with the works.

8.2. Request for rescheduling of date of completion and extension of time, to be eligible for
consideration, shall be made by the Contractor in writing immediately after the
happenings of the event causing delay. The Contractor may also, if practicable, indicate
in such a request the period for which extension is desired.

8.3. In such case, the Engineer-in-charge may give a fair and reasonable extension of time
and reschedule the completion date. Such extension shall be communicated to the
Contractor by the Engineer-in-charge in writing within 1 month of the date of receipt of
such a request. Non-application by the Contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by Engineer-in-charge and this shall be
binding on the Contractor.

9.0 COMPENSATION FOR DELAY

9.1. Time is the essence of the contract. The time allowed for the work shall be strictly
followed otherwise the Contractor shall be liable to pay compensation at the rate of 0.2
% of the ordered value of the work per day of delay on the part of the contractor subject
to a maximum of 5 % of the total ordered value. The decision of Engineer-in-charge
about the delay shall final and binding.

9.2. If the contractor after award of work fails to deliver any item / part of the work within
the time period allowed, RCB reserves the right to remove that particular component
from the scope of main contractor and get it done through some alternative resources
at the cost of main contractor.

10.0 TECHNICAL SPECIFICATIONS AND STANDARDS

10.1. The materials & services to be provided by the tenderer under this contract shall
conform to the technical specifications as laid down under this tender document and
should be carried out to the complete satisfaction of the Engineer-in-charge.

11.0 WORK OPEN TO INSPECTION

11.1. All work under or in course of execution or being executed in pursuance of the contract
shall, at all times be open, to inspection and supervision by the Engineer-in-charge and
his authorized subordinates, and the Contractor shall at all times during the usual
working hours, and at all other times at which reasonable notice of the intention of the
Engineer-in-charge or his subordinate to visit the works shall have been given to the
contractor, either himself be present to receive order and instructions, or have a
responsible agent duly accredited in writing, present for that purpose. Order given to
the contractor’s agent shall be considered to have the same force as if the same had
been given to the Contractor himself.
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11.2. All works shall be executed subject to the approval in all respect of the Engineer-in-
charge who shall be entitled to direct at what point or points and in what manner these
are to be commenced, and carried out from time to time.

12.0 INSPECTION, TESTING AND QUALITY CONTROL

12.1. RCB and/or its nominated representative(s) will, inspect and/or test the work /
material to confirm their conformity to the tender specification at no extra cost to the
RCB. The Inspection Authority to be designated by the RCB shall specify what
inspections and tests are required and where they are to be conducted. The RCB shall
notify the contractor in writing in a timely manner of the identity of any representatives
retained for these purpose. All work / material shall be tested as stipulated in the latest
specification of, Govt. /institutes.

12.2. The inspections and tests may be conducted on the premises of the tenderer or its
subcontractor(s) or at the point of delivery. If conducted on the premises of the
tenderer or its subcontractor(s), all reasonable facilities and assistance, including
access to drawings and production data shall be furnished to the Inspectors at no
charge to the RCB.

12.3. The representative of institute shall inspect or test the items, which fail to conform to
the specifications. The RCB may reject such items and the tenderer shall replace the
rejected items, at no cost to the RCB, within a stipulated time period.

12.4. The RCB’s right to inspect, test and where necessary, reject the items after its arrival at
the final destination shall in no way be limited or waived by reason of the items having
previously been inspected, tested and passed by RCB or its representatives.

12.5. Nothing shall in any way release the tenderer from Guaranty or other obligations under
the contract.

12.6. The RCB shall be the final authority to reject full or any part of the item which is not
conforming to the specifications and other terms & conditions.

12.7. No payment shall be made for rejected items. Rejected items must be removed by the
contractor within one weeks of the date of rejection at their own cost and replace
immediately. In case these are not removed, these will be auctioned at the risk and
responsibility of the contractor without any further notice.

13.0 PACKING AND MARKING

13.1. The packing of items to be supplied directly at site, should be strong and durable enough
to withstand, without limitation, the entire journey during transit including trans-
shipment (if any), rough handling, open storage etc. without any damage, deterioration
etc. As and if necessary, the size, weights and volumes of the packing cases shall also
take into consideration, the remoteness of the final destination of the supplied Items
and availability or otherwise of transport and handling facilities at all points during
transit up to final destination as per the contract.

13.2. The quality of packing, the manner of marking within & outside the packages and
provision of accompanying documentation shall strictly comply with the requirements
as per site condition. In case the packing requirements are amended due to issue of any
amendment to the contract, the same shall also be taken care of by the tenderer
accordingly.

13.3. Packing instructions:

The tenderer shall make separate packages for each consignee (in case there is more
than one consignee mentioned in the work order) and mark each package on three
sides with the following with indelible paint of proper quality:
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a. contract number and date

b. brief description of items including quantity
C. packing list reference number

d. country of origin of supplied items

e. consignee’s name and full address

f. tenderer’s name and address

14.0 WATER & POWER FOR FABRICATION

RCB shall provide power & water at one point for the proper execution of the work free
of cost under normal circumstances if available at site. In case RCB is not in a position to
supply the water and / or power, the contractor will make his own arrangement so that
the work does not suffer. However, no claim of the contractor whatsoever shall be
entertained by RCB on this account.

15.0 CO-ORDINATION

Work shall be carried out in such a manner that the work of other agencies operating at
the site is not hampered due to any action of the contractor. Proper co-ordination with
other agencies will be contractor’s responsibility. In case of any dispute the decision of
RCB shall be final & binding on the contractor.

16.0 CLEARANCE OF SITE

The contractor shall have to remove all waste (Melba) and other unwanted material
from site of work before handing over the installation to the RCB. The work shall not be
treated as complete in all respects unless these requirements are fulfilled by him. In the
event of contractor failing to do so, the RCB shall have right to get the site cleared at the
cost of contractor.

17.0 COMPLIANCE WITH LABOUR LAWS AND OTHER LAWS

The Contractor shall abide by the Contract Labour, (Regulation and Abolition) Act 1970,
and Contract Labour (Abolition and Regulation) Central rules 1971. The Contractor
shall comply with the provisions of Payment of Wages Act 1936, Minimum Wages Act
1948, Employees Liability Act 1938, Workmen’s Compensation Act 1923, Industrial
Disputes Act and other applicable regulations and other labour laws Contract Labour as
mentioned below as applicable amended up to date:

1) Industrial Disputes Act.

2)  Industrial Establishment (Standing orders) Act.

3) Trade Unions Act.

4) The Factors Act.

5) Employees Provident Fund & Miscellaneous Provision Act.
6) Employees State Insurance Act.

7) Workmen’s Compensation Act.

8) Payment of Gratuity Act.

9) Minimum Wages Act.
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10) Payment of Wages Act.

11) Equal Remuneration Act.

12) Payment of Bonus Act.

13) National / Weekly Holiday Act.

14) Inter-state Migrant Workmen (Regulation of Employment and of service
conditions) Act.

In case, RCB is made liable to pay any amount to any third party due to non-observance
of any of the statutes/law as mentioned above, the same will be adjusted from any
future payment due payable to the contractor or from performance s guarantee
available with RCB.

18.0 SAFETY CODE, LABOUR CAMPS SANITARY ARRANGEMENTS

The Contractor shall follow the Safety Code and Model Rules for the Protection of health
and Sanitary arrangement for Workers as prescribed by the CPWD as regard to safety
code and first aid facilities. In case, the Contractor fails to make the aforesaid
arrangement, the Executive Director RCB shall be entitled to do so at the risk,
responsibility and cost of the Contractor. Determent panel and legal action shall be
taken in the event of any failure on the part of the contractor to discharge the safety
obligations which are laid down in the contract.

19.0 PAYMENT OF WAGES BY THE CONTRACTOR

The Contractor shall directly pay to labour employed by him and shall be solely
responsible for following all Government rules and regulations applicable for
employment.

20.0 REMOVAL OF PERSON

The Engineer-in-charge may require the Contractor to remove from the site of the work
any person or persons in the Contractor’s employment who may found to be
incompetent or due to misconduct and the Contractor shall forthwith comply with such
requirement / instructions.

21.0 WATCH AND WARD

The contractor shall be responsible for watch and ward of all the works and various
materials till complete handing over the works to the RCB.

22.0 LIEN IN RESPECT OF CLAIM IN OTHER CONTRACTS

Any Sum of money due and payable to the Contractor (including the security deposit
refundable to him) under the contract may be withheld or retained by way of lien by
the RCB in respect of payment of a Sum of money arising out of or under any other
contract made by the Contractor with the RCB. It is an agreed term of the contract that
the sum of money so withheld or retained under this clause by the RCB will be kept
withheld or retained as such by the RCB or till his claim arising out of the same contract
or any other contract is either mutually settled or determined by the arbitration clause
or by the competent court, as the case may be and that the Contractor shall have no
claim for interest or damages whatsoever on this account or any other ground in
respect of any sum of money withheld or retained under this clause and duly notified as
such to the Contractor.

23.0 OTHER CONDITION
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23.1. Each of the prospective tenderers, who submit their bid for this tender, shall be
required to deposit its sample of material for mock up screening at RCB office during
the evaluation of its Technical bid (i.e. just after opening of Technical bid the
tenderers will be intimated his mock up schedule to RCB). He may also be required to
give the brief technical specification details & presentation to the Bid Evaluation
Committee Members during such mock up show for those items he has submitted his
bid to RCB for technical acceptability as per the tender specifications, failing which bid
shall be liable to be rejected. All the cost for organizing such requested mock up show
at RCB shall be solely borne by the prospective tenderers himself. RCB shall not pay or
bear any cost regarding the same.

23.2. The time for supply of items is very important factor to the RCB. Only those tenderers,
who are confident and willing to supply the requested items to RCB within the
prescribed time period after the receiving of confirm supply order from RCB are
requested to participate in this Tender.

23.3. Delivery schedule will be strictly adhered to Delivery period which shall be maximum
of 60 Days. However, extension of time will be allowed only in exceptional
circumstances.

23.4. Delivery may be done by the contractors directly or through their authorized dealers
whose name and address should be indicated in the proposal.

23.5. Payments to the contractor shall be made as per the Clause - 7 & 9 of the CPWD
updated General Conditions of Contract.

23.6. Payment term is normally within 30 days. However, all efforts will be made to effect
the payment within 15 days after the supply is completed and accepted by RCB.

23.7. The submission of tender shall be deemed to be an admission on the part of the bidder
that it has fully acquainted with the contract terms and no claim other than what
stated in the tender shall be paid in the event of award of Contract.

23.8. For elaboration of any items of the General condition of Contract, reference shall be
made to CPWD manual.

The Contractor shall in advance seek clarification on any elaboration.

23.9. The successful tenderer is responsible to provide the required manpower with
qualified persons to meet the requirements of the maintenance of the installation
during the guarantee period. The contractor shall provide any cleaning materials
required. Tools and material required for the maintenance shall be arranged by the
contractor (spanner set, cutting pliers, pipe wrenches etc.).

23.10. The staff to be engaged on this work shall have full knowledge and experience of the
work in which they are engaged. The carpenter/ electrician/foreman shall have valid
licenses for corresponding trades.

23.11. No subletting or subcontracting of the work will be permitted without the express
consent of RCB.

23.12. The tenderers should have competent personnel stationed in the office/service centre
in Delhi/NCR. The service canter in Delhi/NCR must also stock spares for providing
prompt services during the guarantee period and thereafter if required. A proof to this
effect must also be furnished.

23.13. All dispute arising under this contract will be subject to the jurisdiction of Haryana
High Court.

23.14. In case this tender document does not contain a provision or terms for dealing with a
situation that may arise during the execution of the works, the relevant provisions

Page 16 of 52



contained in the CPWD manual or any other laws/rules shall be followed in such cases
and the same will be binding on the Contractor.

Engineer-in-charge
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PART -D

(SPECIAL CONDITIONS OF CONTRACT)
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1.0

2.0

3.0

4.0

5.0

SPECIAL CONDITIONS OF CONTRACT

PRICES

Tenderers price shall be deemed to include cost of all materials, tools and tackles, taxes,
delivery charges etc. whether specifically mentioned or not. The tenderer shall also
include in his price all taxes, duties or other levies (GST etc.) which are legally levy able
on the tendered work. The prices will remain firm & fixed during the currency of work.
However, in case of any statuary variation in Taxes/Duties after the last date of
submission of Tender the same shall be adjusted. The Tenderer may therefore indicate
the percentage cost of material and labour to be considered for the payment of
adjustment of statutory variation in Taxes/Duties as mentioned above. The prices
should be quoted on F.0.R destination basis. (i.e. RCB, Faridabad)

DEVIATION

The deviation in quantities of respective work order shall be allowed up to the extent of
+259% on the awarded rates.

PAYMENT AND DEDUCTIONS

The payment will be made to the contractor within 30 days (on submission of bills with
measurements etc. complete in all respect) of successful completion of work(s) in all
respect as per the work orders issued under this work and satisfaction of Engineer-in-
charge.

Procedure for submission of bills

a. Within 30 days of successful completion of the work against any work order
issued under this work, the contractor will have to submit bill to the Engineer-in-
charge for verification and payment.

b. Measurements shall be in Quantity or (RFT /SQFT/Nos.) system or as mentioned
in schedule of work and respective bills as per the work order issued under work
shall be prepared and submitted by the contractor for payment based on joint
measurement

C. The Engineer-in-charge shall take or cause to be taken the requisite measurement
for the purpose of having the same verified and the claim as far as admissible to
be adjusted.

d. If the contractor does not submit the bill within the time fixed aforesaid, the
Engineer-in-charge may depute a subordinate to measure up the said work in the
presence of the contractor whose counter signature to the measurement list will
be sufficient warrant and the Engineer-in-charge may prepare the bill. This shall
be done at the cost of the contractor and the failure of the Contractor to
participate and countersign the measurements shall foreclose his right to
challenge them at any stage thereafter.

e. Security deposit @ 5% will be deducted from each bill and the same will be
released on satisfactory completion of Defect Liability Period of one year from
date of completion of work. Further, deduction towards taxes etc. as applicable,
will be made before release of payment to the contractor.

f. Before final bill, only Interim bill shall be acceptable of an amount not less than
50% of total contract value.

DEVIATION / VARIATION / EXTRA ITEMS / SUBSTITUTE ITEMS AND PRICING

The Engineer-in-Charge shall have power to make alteration in, omissions from,
additions to, or substitutions form the original specifications, drawings, designs and

Page 19 of 52



instructions that may appear to him to be necessary or advisable during the progress of
the work, the contractor shall be bound to carry out the works in accordance with any
instructions given to him in writing signed by the Engineer-in-charge and such
alterations, omissions, additions or substitutions shall form part of the contract as if
originally provided therein and any altered, additional or substituted work which the
contractor may be directed to do in the manner specified above as part of the works,
shall be carried out by the contractor on the same conditions in all respects including
price on which he agreed to do the main work except as hereafter provided.

6.0 EXTRAITEMS / PRICING

In the case of extra item(s), the contractor may within fifteen days of receipt of order or
occurrence of the item(s) claim rates, supported by proper analysis, for the work and
the engineer-in-charge shall within one month of the receipt of the claims supported by
analysis, after giving consideration to the analysis of the rates submitted by the
contractor, determine the rates on the basis of the market rates and the contractor shall
be paid in accordance with the rates so determined.

7.0 SUBSTITUTE ITEMS/PRICING

a. In case of substituted items, the rate for the agreement item (to be substituted) and
substituted item shall also be determined in the manner as mentioned in the aforesaid
Para.

b. If the market rate for the substituted item so determined is more than the market rate
of the agreement item (to be substituted) the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
increased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

c. If the market rate for the substituted item so determined is less than the market rate of
the agreement item (to be substituted) the rate payable to the contractor for the
substituted item shall be the rate for the agreement item (to be substituted) so
decreased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

d. In the case of contract items, substituted items, contract cum substituted items, the
limit of increase shall be 10% of the stipulated quantities of the contract. If these
quantities exceed the limits of 10% of the stipulated quantities in the contract, the
contractor may within fifteen days of receipt of order or occurrence of the excess, claim
revision of the rates, supported by proper analysis for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the rates
specified in the schedule of quantities the Engineer-in-charge shall within one month of
receipt of the claims supported by analysis, after giving consideration to the analysis of
the rates submitted by the contractor, determine the rates on the basis of the market
rates and the contractor shall be paid in accordance with the rates so determined.

e. The provisions of the preceding paragraph shall also apply to the decrease in the rates
of items for the work in excess of the limits laid in above para, and the Engineer-in-
charge shall after giving notice to the contractor within one month of occurrence of the
excess and after taking into consideration and reply received from him within fifteen
days of the receipt of the notice, revise the rates for the work in question within one
month of the expiry of the said period of 15 days having regard to the market rates.

8.0 GUARANTEE CLAUSE

a. The contractor shall guarantee that all the material and components supplied and
installed by him shall be free from defects due to faulty, material or workmanship.
b. The charge and any shortcomings found in the materials as specified shall be

removed at no extra cost. The contractor shall provide the necessary personnel and
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tools for fulfilling the above guarantee. Period of the guarantee shall be (12) twelve
months from the date of handing over the complete installations to RCB. During this
period any or all components found to be defective shall be replaced or repaired
free of cost.

C. If the defects are not removed within a reasonable time the RCB may arrange to do
at the contractor’s risk and cost, without prejudice to any other rights.
d. After Sales Service: After sales service should be made available on 24 (hrs.) X 7

(days) X 365 (days) basis. Complaints should be attended promptly and properly
within 24 hrs. The service should be provided directly by the tenderer or his
authorized agent whose details shall be provided to the RCB/consignee within one
month from the date of award of contract.

8.1. PRICE FALL CLAUSE

If at any time during the validity of the work, the tenderer supplies such
equipment’s/stores as are under this tender enquiry, to any other organization at a
price lower than the price quoted under this contract, he shall forthwith reduce the
price payable under this tender for the equipment’s/ stores being supplied from the
date of coming into force of such reduction, the price of equipment’s/ stores shall
stand correspondingly reduced.

In case of increase in market prevailing prices of the materials if claimed by the
supplier, no price escalation will be payable.

8.2. OTHER CONDITION TO BE ADHERE BY TENDERER

8.2.1 The work is to be carried out as per the specifications in the tender and relevant
standards of CPWD.

8.2.2 The material should be got approved before start of work.
8.2.3 The contractor shall clear the site after completion of work in all respects.

8.2.4  All the material used shall be one of the stipulated makes as per approved list of
material.

8.2.5 The contractor shall comply with safety codes for Fire precaution, health
requirement, scaffolds & ladders etc.

8.2.6 No T & P shall be issued by RCB.

8.2.7  All dismantled material for which credit is not being given in the tender shall be
handed over to the site engineer stored at proper place.

8.2.8 Contractor shall be fully responsible for safety of his workers and in case of any
accident / mishap the entire responsibility shall be on the contractor.

8.2.9 The work shall be executed without any loss / damage to the RCB’s properties.

8.2.10 The picture provided in the specification is for illustration purposes only and not to
scale.

8.3. INTERPRETATION

8.3.1. Ininterpretation of specifications, the following orders shall be as followed: -
a) Drawings
b)  Technical Specification

c¢)  Special Conditions of contracts
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8.3.2.

8.4.

8.4.1.

8.4.2.

8.4.3

d) General condition of contract

Matters not covered by the specification given in this contract as a whole shall be
covered by relevant and latest Indian Standard codes/ C.P.W.D code. If such codes on
a particular subject have not been framed, the decision of the owner/ owner’s
representative shall be final and binding.

TERMINATION

Being a standing offer, the work can be terminated from either side by serving one
month’s notice to the other party. However, all the orders placed before the date of
serving of such notice will be valid and binding on both the parties. Further, the
orders placed under the work can also be terminated individually and the same will
not lead to automatic termination of work unless so specified.

Termination of work order

Notwithstanding anything elsewhere provided herein and in addition to any other
right or remedy available to RCB under the work or otherwise including right of RCB
to claim compensation for delay, RCB may, without prejudice to his right against
contractor in respect of any delay, bad workmanship or otherwise or to any claims
for damage in respect of any breaches of the contract and without prejudice to any
rights or remedies under any of the provisions of this work or otherwise and
whether the date for completion has or has not elapsed by intimation in writing,
absolutely determine and terminate the Contract.

Default or failure by the contractor in any of the under mentioned cases, including
but not limited to the following shall be the basis of taking action under this clause of
the contract.

1)  Failure to provide at the job site, sufficient labor, material, equipment, machinery,
and / or facilities, required for the proper and / or due execution of the work or
any part thereof:

2)  Failure to execute the works or any of them in accordance with the contract.

3) Disobedience of any order or instruction of the Site Engineer and /or Engineer-in-
charge.

4)  Negligence in carrying out the work or carrying out of work found to be
unsatisfactory by the Engineer-in-charge.

5)  Abandonment of the works or any part thereof.
6)  Ifthe Contractor misconduct in any manner.

7)  Delay in execution of work, which in opinion of Engineer-in-charge shall delay the
completion of work beyond the stipulated date of completion.

8)  Distress, execution, or other legal process being levied on or upon any of the
Contractors goods and /or assets.

9)  Death of Contractor (if an individual)

10) If the Contractor of any person employed by him shall make or offer for any
purpose connected with the contract any gift, gratuity, royalty, commission,
gratification or other inducement (whether money or in any other form) to any
employee or agent to RCB.

8.4.4 The decision of the Executive Director, RCB as to whether any of the events/

contingencies mentioned in aforesaid clauses entitling RCB to terminate the contract
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has occurred shall be final and binding upon the Contractor. The jobs left however by
the Contractor shall be got done at his risk and cost through the other agencies and
the Contract shall be determined accordingly.

8.5. FORCE MAJEURE

8.5.1 The right of the contractor to proceed with the work shall not be terminated because
of any delay in the completion of the work due to unforeseeable causes beyond the
control and without the fault or negligence of the contractor, including but not limited
to acts of god, or of the public enemy, restraints of a sovereign state, floods, unusual
severe weather conditions.

8.6. ARBITRATION

8.6.1 Any claim, dispute or difference arising out of or in connection with this agreement
and which cannot be settled by mutual consultations, shall be referred to sole
Arbitration or an Arbitrator to be appointed by mutual consultations. The award of
the Arbitrator shall be final and binding between the parties as per the terms and
conditions of the Agreement to be executed on award of contract. The Arbitration
proceedings shall be governed by the Arbitration and Conciliation Ordinance dated
26th March, 1996 and shall be conducted in Haryana

Engineer-in-charge
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PART -E

(TECHNICAL DETAILS)
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GENERAL SPECIFICATIONS

DRAWER AND DOOR STYLE:

Anodized Aluminum pull type / flush type shall be of modern design, offering a comfortable
handgrip, and be securely fastened to doors and drawers with screws.

MATERIALS

General Requirements:
It is the intent of this specification to provide a high quality steel cabinet specifically
designed for the laboratory environment.

Sheet Steel:

Cold rolled sheet steel / GI shall be prime grade 16, 18 and 20 gauge; roller leveled, and
shall be treated at the mill to be free of scale, ragged edges, deep scratches or other
injurious effects.

Glass:

Glass used for framed sliding and swinging doors shall be 1/4"(6mm) float glass. Glass used
for unframed sliding doors, shall be 1/4"(6mm) float glass. Glass used in Chemical cabinets
or other hazardous locations shall be 7/32" laminated safety float glass, except the glass
shielding fluorescent lights in Chemical cabinet s shall be tempered glass to provide greater
resistance to heat and impact.

Hardware and Trim:
Drawer and Door Pulls:
Anodized Aluminum Recessed Pull. Pull shall be of modern design, offering a comfortable
handgrip, and be securely fastened to doors and drawers.

Hinges:

Hinges shall be made of Type 304 stainless steel .089 thick, 2-1/2” high, with brushed
satin finish, and shall be the institutional type with a five-knuckle bullet-type barrel.
Hinges shall be attached to both door and case with two screws through each leaf.
Welding of hinges to door or case will not be accepted. Doors under 36" in height shall be
hung on one pair of hinges, and doors over 36" high shall be hung on 3 hinges.

Positive Catch:

A two-piece heavy-duty cam action positive catch shall be provided on all base cupboard
doors and shall be positioned near the pivoting edge of door to provide a clean
unobstructed opening. Main body of the catch shall be confined within an integral
cabinet divider rail, while latching post shall be mounted on the hinge side of door. Nylon
roller type catches are not acceptable.

Shelf Adjustment Clips:
Shelf adjustment clips shall be nickel-plated steel.

Base Molding:
Base molding is must - the MOC should be Poly Vinyl with Corner Guards.
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LAMINATED WORK TOPS

Laminated worktops and back-splash shall be built up to a 1/16" thick plastic surface (of
the color and pattern selected), attached to the sub-top with a water resistant adhesive.
Substrate shall be of 40-45 Ibs. medium density particle board to make a finished top
thickness of 1". All exposed edges shall be self-edge banded unless otherwise specified. All
particle board edges and underside of top shall be sealed

CONSTRUCTION

. Steel Base Cabinet Construction:

1. General:

a. The steel furniture shall be of modern design and shall be constructed in accordance
with the best practices of the Scientific Laboratory Equipment Industry. First class
quality casework shall be insured by the use of proper machinery, tools, dies,
fixtures and skilled workmanship to meet the intended quality and quantity for the
project.

b. All cabinet bodies shall be flush front construction with intersection of vertical and
horizontal case members, such as end panels, top rails, bottoms and vertical posts in
same plane without overlap. Exterior corners shall be spot welded with heavy back
up reinforcement at exterior corners. All face joints shall be welded and ground
smooth to provide a continuous flat plane.

c¢.  Each cabinet shall be complete so that units can be relocated at any subsequent time
without requiring field application of finished ends or other such parts.

d. Case openings shall be rabbetted on all four sides for both hinged and sliding doors
to provide a dust resistant case.

e. All cabinets shall have a cleanable smooth interior. Bottom edges shall be formed
down on sides and back to create easily cleanable corners with no burrs or sharp
edges, and front edge shall be offset to create a seamless drawer and door recess
rabbet for dust stop.

2. Steel Gauges:
Gauges of steel / Gl used in construction of cases shall be 18 gauge, except as follows:
a. Corner gussets for leveling bolts and apron corner braces, 12 gauge.
b.  Hinge reinforcements, case and drawer suspension channels, 14 gauge.
c. Top and intermediate front horizontal rails, table aprons and reinforcement gussets,
16 gauge.
d. Drawer assemblies, door assemblies and adjustable shelves, 20 gauge.

3. Base Cabinets:

a. End uprights shall be formed into not less than a channel formation at top, bottom,
back and front. The front edge shall further offset to form a strike for doors and
drawers, and shall be perforated for the support of drawer channels, intermediate
rails and hinge screws. An upright filler shall be screwed in place in all cupboard
units to close the back of the channel at front of the upright and to provide a smooth
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interior for the cupboard to facilitate cleaning. The upright filler shall be perforated
with shelf adjustment holes at not more than 2" centers painted prior to assembly.
The inside front of the upright shall be further reinforced with a full height 14 gauge
hinge reinforcement angle.

Top horizontal rail on base cabinets shall interlock within the flange at top of end
panels for strength, but shall be flush as face of unit. Top rail shall have a full width
rabbet for swinging doors and drawers. Reinforcements shall be provided at all
front corners for additional welded strength between vertical and horizontal case
members.

Intermediate rails shall be provided between doors and drawers, but shall not be
provided between drawers unless made necessary by locks in drawers. When
required, intermediate rails shall be recessed behind doors and drawer fronts, and
designed so that security panels may be added as required.

Intermediate vertical uprights shall be furnished to enclose cupboards when used in
a unit in combination with a half width bank of drawers. However, to allow storage
of large or bulky objects, no upright of any type shall be used at the center of double
door cupboard units.

Cabinet bottom, and bottom rail shall be formed of one piece of steel except in
corner units and shall be formed down on sides and back to create a square edge
transition welded to cabinet end panels, and front edge shall be offset to create a
seamless drawer and door recess rabbet for dust stop.

Toe space rail shall extend up and forward to engage bottom rail to form a smooth
surfaced fully enclosed toe space, 3" deep x 5" high. Whenever toe space base is
omitted for units to set on building bases on separate steel bases, then the toe space
rail shall extend back 4-1/2".

Back construction shall consist of a top and bottom rail, channel formed for
maximum strength and welded to back and top flange of end uprights, open for
access to plumbing lines. Cupboard units only shall be provided with removable
back panels.

Die formed gussets, with multiple ends for strength, shall be furnished in each
bottom corner of base units to insure rigidity, and a 3/8"-16 leveling bolt, 3" long,
shall engage a clinch nut in each gusset. Access to the leveling bolts shall be through
plug buttons in the bottom pan. Each leveling bolt and gusset shall be capable of
supporting 500 lbs. Access to leveling bolts through toe space or leveling bolts
requiring special tools to adjust are not acceptable.

Adjustable shelves shall be formed down 3/4", returned back 7/8" and up 1/4" into
a channel formation front and rear; formed down 3/4" at each end, shelves over 42"

long shall be further reinforced with a channel formation welded to underside of
shelf.

Drawer bodies shall be made in one-piece construction including the bottom, two
sides, back and front. They shall be fully coved at interior bottom on all four sides
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for easy cleaning. The top front of the inner drawer body shall be offset to interlock
with the channel formation in drawer head providing a 3/4" thick drawer head.

Drawer suspension assembly shall consist of 2 sections providing a quiet, smooth
operation on ball bearing nylon rollers. All drawers shall be self-closing from a point
5" open. Cabinet channels shall maintain alignment of drawer and provide an
integral drawer stop, but the drawer shall be removable without the use of tools.
Drawers shall provide 13-5/8" front to back clearance when fully extended.
Drawers shall rise when opened thus avoiding friction with lower drawers and/or
doors. Drawer suspension system shall incorporate a double stop, lock open feature.

Steel Door assembly (two-piece) for solid pan swinging doors shall consist of an
inner and outer door pan. Outer door pan shall be formed at all four sides. The
corners on the pull side of the outer door pan shall be welded and ground smooth to
prevent exposure of sharp edges of steel at these critical points. Inner door pan shall
be flanged at all four sides with hinge reinforcements welded in place. The door
assembly shall be 3/4" thick and contains sound deadening material.

Steel Drawer/door assemblies shall be painted prior to assembly. Both shall be
punched for attaching drawer pulls. Likewise, inner pan formation of door and
drawer body shall be indented for in-field installation of locks when required.

Doors shall be readily removable and hinges easily replaceable. Hinges shall be
applied to the cabinet and door with screws. Welding of hinges to either cabinet or
door will not be acceptable.

Knee space panels, where shown or specified, shall be 18 gauge, finished same as
casework cabinets, and easily removable for access to mechanical service areas.

PERFORMANCE REQUIREMENTS

. Steel Casework Construction Performance:
1.

Base cabinets shall be constructed to support at least a uniformly distributed load
200 Ibs. per square foot of cabinet top area, including working surface without
objectionable distortion of interference with door and drawer operation.

Base cabinet corner gussets with leveling bolts shall support 500 lbs. per corner, at
1-1/2" projection of the leveling bolt below the gusset.

Each adjustable and fixed shelf 4 ft. or shorter in length shall support an evenly
distributed load of 40 lbs. per square ft. up to a maximum of 200 Ibs., with nominal
temporary deflection, but without permanent set.

Drawer construction and performance shall allow 13-5/8" clear when in an
extended position and suspension system shall prevent friction contact with any
other drawer or door during opening or closing. All drawers shall operate smoothly,
a minimum of 10,000 cycles with an evenly distributed load of 150 Ibs.

Swinging doors on floor-mounted casework shall support 200 Ibs. suspended at a
point 12" from hinged side, with door swung through an arc of 160 degrees. Weight
load test shall allow only a temporary deflection, without permanent distortion or
twist. Door shall operate freely after test and assume a flat plane in a closed
position.

Steel Paint System Finish and Performance Specification:

1.

Steel Paint System Finish:
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After the component parts have been completely welded together and before
finishing, they shall be given a pre-paint treatment to provide excellent adhesion of
the finish system to the steel and to aid in the prevention of corrosion. Physical and
chemical cleaning of the steel shall be accomplished by washing with an alkaline
cleaner, followed by a spray treatment with a complex metallic phosphate solution to
provide a uniform fine grained crystalline phosphate surface that shall provide both
an excellent bond for the finish and enhance the protection provided by the finish
against humidity and corrosive chemicals.

After the phosphate treatment, the steel shall be dried and all steel surfaces shall be
coated with a chemical and corrosion-resistant, environmentally friendly, electro
statically applied powder coat finish. All components shall be individually painted,
insuring that no area be vulnerable to corrosion due to lack of paint coverage. The
coating shall then be cured by baking at elevated temperatures to provide maximum
properties of corrosion and wear resistance.

The completed finish system in standard colors shall meet the performance test
requirements specified under

Note: -Specifications mentioned above are indicative. CPWD specifications to be
followed for further reference.

Engineer-in-charge
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PART -F

(Price Bid)
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Price BID

Design, Supply, Fabrication, and Installation of Steel Office Furniture at Regional Center for
Biotechnology Campus, at NCR Biotech Science Cluster, Faridabad

S.No

Description of Items

Sizes in
MM

Nos Rate

Amount

Fabrication, supply & Installation of Wall table
Consist of under bench modules with 1No. Storage
Cabinet having 1No. Door and 1No. Drawer(457mm
Length) & 1 No. Storage Cabinet with 3Nos. Drawers
(457mm Length), 686mm Knee space / Leg Space,
20mm thick Laminated work top and100mm H
skirting Storage cabinets are with lock, handles etc.
including all hardware arrangements and support
structure of frames, cabinets to be made of powder
coated cold rolled steel sheets in approved colour and
thickness as per enclosed specification & drawings
and design complete in all respect as per instruction
of Engineer-in Charge.

762H x
900D x
1500L

15

Fabrication, supply & Installationof Wall table
without Storage below. 20mm thick Laminated work
top resting on 2'"x 2" MS power coated frame in
approved colour, modesty on front and100mm H
skirting along the wall to both the tables

762H x
610D x
1080L

30

Fabrication, supply & Installation of Wall table
without Storage below & 20mm thick Laminated
work top resting on 2''x 2" MS power coated frame in
approved colour, modesty on front and100mm H
skirting along the wall & fixed sheet at bottom to keep
CPU & act as a foot rest.

762H x
610D x
1830L

15

Fabrication, Supply & Installation of Tall Storage
Cabinet with Sliding Glazed Door, Overall Size 2134H
x 560D x 914mmL with shelve. All hardware
arrangements and Units to be made of powder coated
cold rolled steel sheets in approved colour and
thickness as per enclosed specification & drawings
and design complete in all respect as per instruction
of Engineer-in Charge.

2134H x
560D x
914L

13

Amount

GST

Total Amount
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PART -G

(PROPOSED DRAWINGS)
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PART -H

(ANNEXURES)
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ANNEXURE-I
APPLICATION FORM

[NOTE: On the letterhead of the applicant including full postal address, email address,
telephone no. and fax no.]
Date:

The Executive Director

Regional Centre for Biotechnology,

NCR Biotech Science Cluster,

3rd Mile stone Faridabad - Gurgaon Expressway
Faridabad 121001

Sirs,

1. Being duly authorized to represent and act on behalf of ...........ccccceveriinn (hereinafter
referred to as “the Applicant”) and having reviewed and fully understood all the pre-
qualification information provided, the undersigned hereby applies to be pre-qualified
by yourselves as a tenderer for award of work(s) for Design, Supply, Fabrication, and
Installation of Steel Office Furniture at Regional Center for Biotechnology Campus, at
NCR Biotech Science Cluster, Faridabad.

2. Attached to this letter are copies or original documents defining:
(@) theapplicant’s legal status
(b) the principal place of business
(c) the place of incorporation (for applicants who are corporations) or the place of
registration and the nationality of the owners (for applicants who are
partnerships or individually owned firms)
(d) Annexure no. Il to VIII

3. Your agency and its authorized representatives are hereby authorized to conduct any
inquiries or investigations to verify the statements, documents and information
submitted in connection with this application, and to seek clarification from our
bankers and clients regarding any financial and technical aspects. This letter of
application will also serve as authorization to any individual or authorized
representative or any institution referred to in the supporting information, to provide
such information deemed necessary and requested by you to verify statements and
information provided in this application, or with regard to the resources, experience,
and competence of the Applicant.

4, Your agency and its authorized representatives may contact the following persons for
further information on general, personnel, technical and financial enquiries.

Contact 1: Name, email and Phone no.

Contact 2: Name, email and phone no.
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5. This application is made with the full understanding that:

(a) Bids submitted by applicants will be subject to verification of all information
submitted at the time of bidding

(b) Your agency reserves the right to:
amend the scope and value of the contract / bid under this project; in such
event, bids will only be called from pre-qualified bidders who meet the revised
requirements; and
reject or accept any application, cancel the pre-qualification process, and
reject all applications without assigning reasons or incurring any liability
thereof; and

(c)  Your agency shall not be liable for any such actions and shall be under no obligation

to inform the applicant.

6. The undersigned declares that statements made and the information provided in the
duly completed application are true and correct in every detail.

Signed and sealed, Name ..........cccueumevrmnenmsses e sssssssssssssssanns

For and on behalf of..........ccveremmsmmsmmsssmsssssssssssssms sessesssssseans
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ANNEXURE-II

GENERAL INFORMATIOM

Name of Firm

Head office address

Telephone

Contact No

Fax. No.

Email ID

Place of Incorporation
registration

Year of incorporation/registration

Signature and seal of the Authorized Signatory of the bidder
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Annexure -1I1

FINANCIAL CAPABILITY
Financial Year Annual Turn Over in Indian Rupees (or equivalent to
Indian Rupees) as per Audited Balance Sheet
2015-16 X
2016-17 X
2017-18 X
Financial Information For FY For FY For FY For FY For FY
in X Equivalent 2013-14 2014-15 2015-16 2016-17 2017-18

1. Total Assets

2. Current Assets

3. Total Liabilities

4. Current Liabilities

5. Profit before Tax

6. Profit after Tax

7.Net worth

NOTE: The above data is to be supported by audited balance sheets
1. Attach copies of audited balance sheets duly certified by the chartered accountant for all
three years (2015-16, 2016-17 & 2017-18). Audited Balance sheet should mention the

membership number of chartered accountant issued by ICAI along with full address.

2. Attach recent solvency certificate from bankers. The certificate should be not more than
one-year-old from the date of submission of bid.

Signature and seal of the Authorized Signatory of the bidder
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Annexure-IV

SOLVENCY CERTIFICATE

This is to certify that to the best of our Knowledge and information M/s .......ccccovinieiieiinnniecieen
having marginally noted address, a customer of our bank are/is respectable and can be treated
as good for any engagement upto a limit of Rs. .......ccc.c..c...

This certificate is issued without any guarantee or responsibility on the bank or any of the
officers.

Date of Issue: -

(Signature with Stamp)
For the Bank

Note: -

1. Banker’s certificate should be on letter head of the Bank and should not be more
than 6 months old from the date of publication of tender.

2. In case of partnership firm, certificate should include names of all partners as
recorded with Bank.
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ANNEXURE -V

EXPERIENCE OF COMPLETION OF PROJECTS OF SIMILAR NATURE & COMPLEXITY

(During last three years ending last day of month previous to the one in which applications are
invited)

Name of Owner or Cost of | Date of Stipulated | Actual date| Name Remarks
.| work/project| sponsoring | work in | commencement| sate of of and

and location | organization| Lacs as per contract | completion| completion| address/
telephone
number
of officer
to whom
reference
may be
made

NOTE: Please attach supporting documents (completion certificates along with order
copies) for the above information

Signature and seal of the Authorized Signatory of the bidder

Page 44 of 52




ANNEXURE - VI

LITIGATION DETAILS (COURT CASES/ARBITRATION)

Year

Name
of the
work

Name of
the
client
with
address

Title of the
court case/

Arbitration

Detail of
the

Court/Arbit

rator

Status
pending/de
cided

Dispute
Amount
(Current
Value, the
equivalent) in
case of court
cases/arbitra
tion

Actual
awarded
amount
(Rs.) in
decided
court
case/arbi
tration

Signature and seal of Authorized Signatory of bidder
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Annexure -VII

CERTIFICATE FOR SITE INSPECTION

Certified that we.....ccccviiiiviiinnnen, (Name of tenderer) have visited the site on
dated......cccceeucn. And assessed the nature and amount of work involved before submitting
our offer. We will be able to complete the works within the stipulated time and also
certified that we will be able to supply the material/executing the work as per
specification to suit the site conditions.

Address of site: - Regional Centre for Biotechnology
NCR-Biotech Science Cluster

3rd mile stone Faridabad - Gurgaon Expressway
Faridabad Haryana-121001

Signature of Tenderer with Seal & Date
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ANNEXURE - IX

FORM OF AGREEMENT
This Agreement made the day of
20 between Regional Centre for Biotechnology (RCB), Faridabad-

Haryana for entering into the work(s) for “Design, Fabrication, Supply and Fixing of
Wooden Side Sitting Tables for BSC BioNEST Bio-Incubator Building (BBB)”(hereinafter
called "The Employer" ) who enters into this Agreement of the one part and

(hereinafter called "The Contractor") of the other part.

Whereas the Employer is desirous that certain works should be executed by the
Contractor, viz ("the Works") and has accepted a Bid by the
Contractor for the execution and completion of the works and the remedying of any
defects therein.

Now this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are
respectively assigned to them in the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of

this Agreement, viz:

(a) The Letter of Award;

(b) The said Bid;

(c) The General Conditions of Contract;

(d) Prequalification document

(e) Instructions to Tenderers and Specific Conditions of Contract;
(f)  The Specification;

(g) The Drawings;

(h) The Priced Bid

(i)  Any other relevant documents referred to in this Agreement or in the
aforementioned documents

In consideration of the payments to be made by the Employer to the Contractor as
hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and
complete the Works and remedy any defects therein in conformity in all respects with the
provisions of this work.

The Employer hereby covenants to pay the Contractor in consideration of the
execution and completion of the Works and the remedying of defects therein the
Contract Price or only such other sums as may become payable under the provisions
of the Contract at the times and in the manner prescribed by the Contract.
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In Witness whereof the parties hereto have caused this Agreement to be executed the day

and year first before written.

Signed, Sealed, and Delivered by the Said

Binding Signature for and on behalf of RCB-Faridabad
Binding Signature of Contractor

In the presence of

Witness (1):

Witness (2):
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ANNEXURE - X
PROFORMA FOR PERFORMANCE BANK GUARANTEE

(On a stamp paper of appropriate value from any Nationalised Bank or Scheduled Bank)
To,

Executive Director

Regional Centre for Biotechnology,

Bio Science Cluster 3rd Mile stone
Faridabad - Gurgaon Expressway Faridabad
121001

Dear Sir,

In consideration of the Regional Centre for Biotechnology (RCB), Faridabad-Haryana for
award of work for Design, Supply, Fabrication, and Installation of Steel Office Furniture at
Regional Center for Biotechnology Campus, at NCR Biotech Science Cluster, Faridabad,
Haryana having awarded to M/S (hereinafter referred to as the
said Contractor or "Contractor' which expression shall wherever the subject or context so

permits include its successors and assignees) a Contract No vide letter
No. dated and the General Conditions of Contract and upon the
condition of the Contractor's furniture Security for the performance of the Contractor's
obligations and discharge of the Contractor's liability under and in connection with the
said Contract up to a sum of Rs.

(Rupees only) amounting to

percent of the total Contract value.

1. We, (hereinafter called "The Bank' which expression
shall include its successors and assignees) hereby jointly and severally undertake to

guarantee the payment to the Employer in rupees forthwith on demand in writing and
without protest or demur or any and all moneys payable by the Contractor to the
Employer in respect of or in connection with the said Contract inclusive of all the
Employer's losses and damages and costs, (inclusive between attorney and client)
charges and expenses and other moneys payable in respect of the above as specified in
any notice of demand made by the Employer to the Bank with reference to this guarantee
upto an aggregate limit of Rs. (Rupees only).

2. We Bank Ltd. further agree that the Employer shall be sole judge of
and as to whether the said Contractor has committed any breach or breaches of any of
the terms and conditions of the said Contract and the extent of loss, damage, cost, charges
and expenses caused to or suffered by or that may be caused to or suffered by the

Employer on account thereof and the decision of the Employer that the said Contractor
has committed such breach or breaches and as to the amount or amounts of loss, damage,
costs, charges and expenses caused to or suffered by the Employer from time to time
shall be final and binding on us.
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The Employer shall be at liberty without reference to the Bank and without affecting the
full liability of the Bank hereunder to take any other Security in respect of the
Contractor's obligations and liabilities hereunder or to vary the Contract or the work to
be done there under vis-a-vis the Contractor or to grant time or indulgence to the
Contractor or to reduce or to increase or otherwise vary the prices of the total Contract
value or to release or to forbear from enforcement of all or any of the Security and/or
any other Security(ies) now or hereafter held by The Employer and no such dealing(s)
reduction(s) increase(s) or other indulgence(s) or arrangements with the Contractor or
release or forbearance whatsoever shall absolve the bank of the full liability to the
Employer hereunder or prejudice the rights of the Employer against the bank.

This guarantee shall not be determined or affected by the liquidation or winding up,
dissolution, or change of constitution or insolvency of the Contractor but shall in all
respects and for all purposes be binding and operative until payment of all monies
payable to the Employer in terms thereof.

The bank hereby waives all rights at any time inconsistent with the terms of this
guarantee and the obligations of the Bank in terms hereof shall not be anywise affected
or suspended by reason of any dispute or disputes having been raised by the Contractor
stopping or preventing or purporting to stop or prevent any payment by the Bank to the
Employer in terms hereof.

The amount stated in any notice of demand addressed by the Employer to the Bank as
liable to be paid to the Employer by the Contractor or as suffered or incurred by the
Employer on account of any losses or damages or costs, charges and/or expenses shall be
conclusive evidence of the amount so liable to be paid to the Employer or suffered or
incurred by the Employer as the case may be and shall be payable by the Bank to The
Employer in terms hereof.

This guarantee shall be a continuing guarantee and shall remain valid and irrevocable for
all claims of the Employer and liabilities of the Contractor arising upto and until midnight
of

This guarantee shall be in addition to any other guarantee or Security whatsoever that
the Employer may now or at any time anywise may have in relation to the Contractor's
obligations/or liabilities under and/or in connection with the said Contract, and the
Employer shall have full authority to have recourse to or enforce this Security in
preference to any other guarantee or Security which the Employer may have or obtain
and no forbearance on the part of the Employer in enforcing or requiring enforcement of
any other Security shall have the effect of releasing the Bank from its full liability
hereunder.

It shall not be necessary for the Employer to proceed against the said Contractor before
proceeding against the Bank and the Guarantee herein contained shall be enforceable
against the Bank notwithstanding that any Security which The Employer may have
obtained or obtain from the Contractor shall at the time when proceedings are taken
against the said bank hereunder be outstanding or unrealised.
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10.

11.

12.

We, the said Bank undertake not to revoke this guarantee during its currency except with
the consent of the Employer in writing and agree that any change in the constitution of
the said Contractor or the said bank shall not discharge our liability hereunder.

We the said Bank further that we shall pay forthwith the amount stated
in the notice of demand notwithstanding any dispute/difference pending between the
parties before the arbitrator and/or that any dispute is being referred to arbitration.

Notwithstanding anything contained herein above, our liability under this guarantee

shall be restricted to Rs. (Rupees ) and this guarantee
shall remain in force till and unless a claim is made on us within 3
months from that date, that is before all the claims under this guarantee

shall be forfeited and we shall be relieved of and discharged from our liabilities there
under.

Dated day of 20

For and on behalf of Bank.

Issued under seal:
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Annexure-XI

SCHEDULE OF CONTRACT

Earnest Money to be deposited

Rs. 30,000/-

Time of Completion

28 Days from the date of award of Contract

Compensation for delay

0.2 % per day subject to max. of 5%of total
ordered

Performance guarantee

@ 5% of the estimated value of the work (in
the form of Demand Draft/ bank guarantees
valid for 06 months plus 02 months of claim
period from the date of award of contract)

Defect Liability Period

12 months from the date of completion and
handing over of work.

Terms of Payments

30 days after successful completion of work as
per Work Order and satisfaction of Engineer-in-
charge

Engineer-in-charge

52






